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CALL NO.  405
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OHIO COUNTY

FED/STATE PROJECT NUMBER  092GR16P026-CB06

DESCRIPTION  CULVERT REPLACEMENTS ON KY 505 AND KY 1414 IN OHIO 
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PRIMARY COMPLETION DATE  9/30/2016
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NO PLANS ASSOCIATED WITH THIS PROJECT.

REQUIRED BID PROPOSAL GUARANTY:  Not less than 5% of the total bid.
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PART I 
 

SCOPE OF WORK 
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ADMINISTRATIVE DISTRICT - 02
CONTRACT ID - 162151

COUNTY - OHIO

PCN - MP09205051601
CB06 092 0505 004-005

OAK GROVE-BAIZETOWN ROAD (KY 505) (MP 4.068) FROM 100 FEET SOUTH OF INDIAN CAMP CREEK
EXTENDING NORTH TO 100 FEET NORTH OF INDIAN CAMP CREEK (MP 4.106), A DISTANCE OF 0.04
MILES.CULVERT REPLACEMENT
GEOGRAPHIC COORDINATES LATITUDE 37:22:18.00 LONGITUDE 86:43:13.00

PCN - MP09214141601
CB06 092 1414 000-001

TAFFY-ADABURG ROAD (KY 1414) (MP 0.680) FROM 0.680 MILES EAST OF US 231 EXTENDING EAST TO 0.11
MILES WEST OF BREY LANE (MP 0.730), A DISTANCE OF 0.05 MILES.CULVERT REPLACEMENT
GEOGRAPHIC COORDINATES LATITUDE 37:32:12.00 LONGITUDE 86:57:45.00

PCN - MP09214141602
CB06 092 1414 002-003

TAFFY-ADABURG ROAD (KY 1414) (MP 2.420) FROM 2.4 MILES EAST OF US 231 EXTENDING EAST TO 0.36
MILES WEST OF KY 1737 (MP 2.479), A DISTANCE OF 0.05 MILES.CULVERT REPLACEMENT
GEOGRAPHIC COORDINATES LATITUDE 37:32:18.00 LONGITUDE 86:55:59.00

PCN - MP09214141603
CB06 092 1414 002-003

TAFFY-ADABURG ROAD (KY 1414) (MP 7.010) FROM 7.04 MILES EAST OF US 231 EXTENDING EAST TO
9710FEET WEST OF BUNCH LANE (MP 7.060), A DISTANCE OF 0.05 MILES.CULVERT REPLACEMENT
GEOGRAPHIC COORDINATES LATITUDE 37:33:41.00 LONGITUDE 86:52:36.00

092GR16P026-CB06

COMPLETION DATE(S):

COMPLETED BY 09/30/2016
SPECIFIED COMPLETION DATE -
ALL ITEMS IN CONTRACT

COMPLETED BY 08/08/2016

CULVERTS REPLACED AND
ROADWAY RESTORED THROUGH
ASPHALT BASE

0 CALENDAR Hours

ROAD CLOSURES EXCEEDING
TIME ALLOWED BY TRAFFIC
CONTROL PLAN
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CONTRACT NOTES 
 
 
PROPOSAL ADDENDA 
All addenda to this proposal must be applied when calculating bid and certified in the bid packet 
submitted to the Kentucky Department of Highways.  Failure to use the correct and most recent 
addenda may result in the bid being rejected. 
 
 
BID SUBMITTAL 
Bidder must use the Department’s Expedite Bidding Program available on the Internet web site 
of the Department of Highways, Division of Construction Procurement. 
(www.transportation.ky.gov/construction-procurement)  
 
The Bidder must download the bid file located on the Bid Express website (www.bidx.com) to 
prepare a bid packet for submission to the Department.  The bidder must submit electronically 
using Bid Express. 
 
 
JOINT VENTURE BIDDING 
Joint venture bidding is permissible.  All companies in the joint venture must be prequalified in 
one of the work types in the Qualifications for Bidders for the project.  The bidders must get a 
vendor ID for the joint venture from the Division of Construction Procurement and register the 
joint venture as a bidder on the project.  Also, the joint venture must obtain a digital ID from Bid 
Express to submit a bid.  A joint bid bond of 5% may be submitted for both companies or each 
company may submit a separate bond of 5%. 
 
 
UNDERGROUND FACILITY DAMAGE PROTECTION 
The contractor is advised that the Underground Facility Damage Protection Act of 1994, became 
law January 1, 1995.  It is the contractor’s responsibility to determine the impact of the act 
regarding this project, and take all steps necessary to be in compliance with the provision of the 
act. 
 
 
SPECIAL NOTE FOR COMPOSITE OFFSET BLOCKS 
Contrary to the Standard Drawings (2012 edition) the Cabinet will allow 6” composite offset 
blocks in lieu of wooden offset blocks, except as specified on proprietary end treatments and 
crash cushions. The composite blocks shall be selected from the Cabinet’s List of Approved 
Materials. 
 
 
REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN ENTITY 
Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of the 
Commonwealth of Kentucky shall not award a state contract to a person that is a foreign entity 
required by KRS 14A.9-010 to obtain a certificate of authority to transact business in the 
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Commonwealth (“certificate”) from the Secretary of State under KRS 14A.9-030 unless the 
person produces the certificate within fourteen (14) days of the bid or proposal opening.  If the 
foreign entity is not required to obtain a certificate as provided in KRS 14A.9-010, the foreign 
entity should identify the applicable exception. Foreign entity is defined within KRS 14A.1-070.  
 
For all foreign entities required to obtain a certificate of authority to transact business in 
the Commonwealth, if a copy of the certificate is not received by the contracting agency 
within the time frame identified above, the foreign entity’s solicitation response shall be 
deemed non-responsive or the awarded contract shall be cancelled.   
 
Businesses can register with the Secretary of State at 
https://secure.kentucky.gov/sos/ftbr/welcome.aspx . 
 
 
SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT  
Questions about projects during the advertisement should be submitted in writing to the Division 
of Construction Procurement.  This may be done by fax (502) 564-7299 or email to 
kytc.projectquestions@ky.gov.  The Department will attempt to answer all submitted questions.  
The Department reserves the right not to answer if the question is not pertinent or does not aid in 
clarifying the project intent.   
 
The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day preceding the 
Letting.  Questions may be submitted until this deadline with the understanding that the later a 
question is submitted, the less likely an answer will be able to be provided. 
 
The questions and answers will be posted for each Letting under the heading “Questions & 
Answers” on the Construction Procurement website (www.transportation.ky.gov/contract).  The 
answers provided shall be considered part of this Special Note and, in case of a discrepancy, will 
govern over all other bidding documents. 
 
 
HARDWOOD REMOVAL RESTRICTIONS 
The US Department of Agriculture has imposed a quarantine in Kentucky and several 
surrounding states, to prevent the spread of an invasive insect, the emerald ash borer. Hardwood 
cut in conjunction with the project may not be removed from the state. Chipping or burning on 
site is the preferred method of disposal. 
 
 
INSTRUCTIONS FOR EXCESS MATERIAL SITES AND BORROW SITES 
Identification of excess material sites and borrow sites shall be the responsibility of the 
Contractor.  The Contractor shall be responsible for compliance with all applicable state and 
federal laws and may wish to consult with the US Fish and Wildlife Service to seek protection 
under Section 10 of the Endangered Species Act for these activities. 
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ACCESS TO RECORDS 
The contractor, as defined in KRS 45A.030 (9) agrees that the contracting agency, the Finance 
and Administration Cabinet, the Auditor of Public Accounts, and the Legislative Research 
Commission, or their duly authorized representatives, shall have access to any books, documents, 
papers, records, or other evidence, which are directly pertinent to this contract for the purpose of 
financial audit or program review. Records and other prequalification information confidentially 
disclosed as part of the bid process shall not be deemed as directly pertinent to the contract and 
shall be exempt from disclosure as provided in KRS 61.878(1)(c). The contractor also recognizes 
that any books, documents, papers, records, or other evidence, received during a financial audit 
or program review shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884. 
 
In the event of a dispute between the contractor and the contracting agency, Attorney General, or 
the Auditor of Public Accounts over documents that are eligible for production and review, the 
Finance and Administration Cabinet shall review the dispute and issue a determination, in 
accordance with Secretary's Order 11-004.  
 
 
02/24/16  
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SPECIAL NOTE FOR RECIPROCAL PREFERENCE 
 

Reciprocal preference to be given by public agencies to resident bidders 

By reference, KRS 45A.490 to 45A.494 are incorporated herein and in compliance 
regarding the bidders residency.  Bidders who want to claim resident bidder status 
should complete the Affidavit for Claiming Resident Bidder Status along with their 
bid in the Expedite Bidding Program.  Submittal of the Affidavit should be done 
along with the bid in Bid Express. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

03/01/2011 
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EXPEDITE PROJECT WORK ORDER

The Contractor may request that the Department expedite the work order for this project to allow for maximization of time to

complete the work.  In order for the Department to accomplish this task, the Contractor may be required to “hand carry” all required

project documentation to facilitate the process.  Immediately UPON NOTIFICATION OF AWARD OF THE CONTRACT, deliver

required project documentation to:

Division of Construction Procurement

200 Mero St.

Frankfort, KY 40602

 
SURFACING AREAS

The Department has not determined mainline and shoulder surfacing areas.  The Engineer will determine mainline and shoulder

widths and surfacing areas at the time of Construction.  See Milling Summary and Typical Sections for approximate dimensions.

 
ASPHALT MIXTURE

Unless otherwise noted, the Department estimates the rate of application for all asphalt mixtures to be 110 lbs/sy per inch of depth.

 
DGA BASE

Unless otherwise noted, the Department estimates the rate of application for DGA Base to be 115 lbs/sy per inch of depth.

 
OPTION B

Be advised that the Department will control and accept compaction of asphalt mixtures furnished on this project under OPTION B in

accordance with Sections 402 and 403.
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SPECIAL NOTES FOR CULVERT REPLACEMENTS 
      092GR16P026-CB06 

 
 
 
I. DESCRIPTION 
 
Except as specified herein, perform all work in accordance with the Department's 2012 Standard 
and Supplemental Specifications, Special Provisions and Special Notes, and Standard and Sepia 
Drawings, current editions.  Section references are to the Standard Specifications.  Furnish all labor, 
equipment, materials, and incidentals for the following work: 
 

(1) Site preparation and Erosion Control;  (2) Designing, furnishing, and 
constructing Structural Plate Pipe Arch and Structural Plate Box Culverts;  
(3) Excavation, backfill, and construction of embankments;  (4) Restoring roadway, 
pavement, and shoulders;  (5) Installing guardrail, guardrail end treatments, and 
terminal sections;  (6) Maintaining and controlling traffic; and (7) any other work as 
specified by this contract. 

 
 
II. MATERIALS & DESIGN. 
 
Except as provided herein, provide materials conforming to Sections 603, 612, 701, 809, and the 
Special Note for Aluminum and Steel Structural Plate Box Culvert, as applicable.  The Department 
will sample and test all materials in accordance with the Department's Sampling Manual.  Unless 
specified otherwise in these notes, make the materials available for sampling a sufficient time in 
advance of the use of the materials to allow for the necessary time for. 
 

A. Maintain and Control Traffic.  See Traffic Control Plan. 
 

B. Erosion Control.  See Special Notes for Erosion Control Plan. 
 

C. Foundation Preparation.  For Structural Plate Box Culverts, use Crushed Limestone Size 
No. 57 wrapped in Type III Geotextile Fabric.  For Structural Plate Pipe Arch furnish 
materials according to Section 701.02.04 and 701.03.02 and Standard Drawings RDI-020-08 
and RDI-025-04 as applicable. 

 
D. 114 Inch Equivalent Culvert.  Furnish Bituminous Coated Steel or Aluminum Structural 
Plate Pipe Arch according to Section 809 and Standard Drawings RDI-12-02 and 
RDI-016-02 for 2 feet fill cover height, pH range low, 0o skew. Provide for a manufacturer’s 
representative to be available on site during structural plate pipe arch assembly, installation, 
and backfilling. 

 
Consider the drawings in the proposal to be conceptual and preliminary only.  Prior to 
fabrication, verify fill cover height and pipe arch lengths and submit to the Engineer and 
obtain approval of the manufacturer’s designs and shop drawings prepared by a Professional 
Engineer licensed in Kentucky.  Obtain the Engineer’s approval of any substitution prior to 
fabrication and/or construction as applicable.  Include with each shipment of the structural 
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Culvert Replacements 
092GR16P026-CB06 
Page 2 of 8 
 
 

plates and accessories a certification that all materials furnished comply with the applicable 
specifications and these special notes. 

 
E. 114 Inch Equivalent Culvert Headwalls.  Use Class A Concrete and Grade 60 Steel 
reinforcement according to Section 610.02 for headwalls with aprons and paving.  Prior to 
construction, modify the standard drawings as required to match field conditions and culvert 
alternate, submit to the Engineer, and obtain approval of the modified design prepared by a 
Professional Engineer licensed in Kentucky.  Obtain the Engineer’s approval of any 
substitution prior to construction as applicable. 

 
F. Structural Plate Box Culverts.  Furnish Steel or Aluminum Structural Plate Box Culverts 
with invert, end walls, wing walls, and toe walls according to the Special Note for Aluminum 
and Steel Structural Plate Box Culverts designed by the manufacturer for 2 feet fill cover 
height, 0o skew, with an HS25 loading arrived at by increasing the standard HS20-44 truck 
and lane loads as specified in the AASHTO Specifications by 25%. Provide for a 
manufacturer’s representative to be available on site during culvert assembly, installation and 
backfilling. 

 
Consider the drawings in the proposal to be conceptual and preliminary only.  Prior to 
fabrication, verify the fill cover height and box culvert length, submit to the Engineer, and 
obtain approval of the manufacturer’s design and shop drawings prepared by a Professional 
Engineer licensed in Kentucky.  Obtain the Engineer’s approval of any substitution prior to 
fabrication and/or construction as applicable.  Include with each shipment of the structural 
plates and accessories a certification that all materials furnished comply with the applicable 
specifications and these special notes. 

 
G. Culvert Backfill.  Use flowable fill. 

 
H. Channel Lining.  Use Class III Channel Lining  

 
I. Guardrail.  See Special Notes for Guardrail. 

 
J. Surfacing and Shoulder Materials.  Use DGA (do not furnish Crushed Stone Base in lieu 
of DGA) with Class 2 Asphalt Base 1.00D PG64-22 and Class 2 Asphalt Surface 0.38D 
PG64-22. 

 
 
III. CONSTRUCTION METHODS 
 
Except as provided herein, construct Structural Plate Pipe Arch and Structural Plate Box Culvert 
according to Sections 603, 612, 701, and the Special Note for Aluminum and Steel Structural Plate 
Box Culvert, as applicable 
 

A. Maintain and Control Traffic.  See Traffic Control Plan. 
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Culvert Replacements 
092GR16P026-CB06 
Page 3 of 8 
 
 

B. Erosion Control.  See Special Notes for Erosion Control. 
 

C. Site Preparation.  Be responsible for all site preparation, including, but not limited to: 
clearing and grubbing and tree and stump removal; structure, common, solid rock, and special 
excavation; structural granular backfill, embankment, borrow, and embankment in place; 
removal of existing culverts, obstructions or any other items; disposal of materials, waste, and 
debris; ditching, and cleaning inlet and outlet ditches; restoration, clean up, and final dressing.  
Limit clearing and grubbing to the absolute minimum required to construct the culvert, 
roadway approaches, and guardrail.  Obtain the Engineer’s prior approval before removing 
any trees.  Perform all site preparation only as approved or directed by the Engineer.  
Contrary to Section 719.03.07, deliver guardrail system components deemed salvageable by 
the Engineer to the Department’s Ohio County Maintenance Facility. 

 
Construct Pipe Arch and Box Culverts at the approximate existing locations of the existing 
structures; the Engineer will determine the exact locations at the time of construction.  Prior 
to excavation for trenches for culvert removal and construction of the new culverts, saw cut 
pavement to a neat edge.  Obtain the Engineer’s approval of the trench widths prior to saw 
cutting pavement.  Close the road during the approved periods allowed by the Traffic Control 
Plan, excavate trenches, and remove the existing culverts.  Provide positive drainage of 
slopes and ditches at all times during and upon completion of construction.  Stockpile 
excavation within the right of way for reuse in constructing embankments.  Obtain the 
Engineer’s approval of the suitability of excavated materials before reusing in the 
embankments.  Use excess suitable excavation to flatten slopes as approved or directed by the 
Engineer.  Waste unsuitable and remaining excess excavation and other removed materials at 
sites off the right of way obtained by the Contractor at no additional cost to the Department 
(See Special Note for Waste and Borrow).  Perform all excavation and removal of existing 
structure only as approved or directed by the Engineer. 
 
Without regard to the materials encountered, consider all roadway, drainage, solid rock, and 
special excavation to be unclassified.  It shall be distinctly understood that any reference to 
rock, earth, or any other material on the plans or cross sections, whether in numbers, words, 
letters, or lines, is solely for the Department's information and is not to be taken as an 
indication of classified excavation or the quantity of either rock, earth, or any other material 
involved.  The bidder must draw his own conclusions as to the conditions to be encountered.  
The Department does not give any guarantee as to the accuracy of the data and no claim will 
be considered for additional compensation if the materials encountered are not in accord with 
the classification shown. 

 
D. Excavation and Removal of Existing Structures.  Completely remove the existing 
culverts, including masonry (stone and/or concrete), if present.  Be responsible for all 
excavation (structure, common, rock, and unclassified) required for foundation preparation 
and all other excavation required by the work.  Excavate rock in channel as required to allow 
for construction of foundation and installation of culvert with the designed fill cover height.  
If suitable excavation is not sufficient, obtain borrow from sites off the right of way obtained 
by the Contractor at no additional cost to the Department.  Waste excess and unsuitable 
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Culvert Replacements 
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excavation off the right of way at no additional cost to the Department at sites off the right of 
way obtained by the Contractor at no additional cost to the Department (see Special Note for 
Waste and Borrow).  Provide positive drainage of slopes and ditches at all times during and 
upon completion of construction.  Perform all excavation only as approved or directed by the 
Engineer. 

 
E. Foundation Preparation and Bedding.  Except as provided herein, prepare foundation 
and bedding for the Structural Plate Box Culverts according to the Special Note for 
Aluminum and Steel Structural Plate Box Culverts; however provide a minimum depth of 
18 inches of No. 57 crushed limestone wrapped in Geotextile Fabric Type III. 
 
Except as provided herein, prepare foundation and bedding for the Pipe Arches according to 
Section 701.03 and Standard Drawings RDI-020-08 and RDI-025-04 as applicable. 
 
F. Structural Plate Pipe Arch, and Structural Plate Box Culverts.  Construct Equivalent 
Structural Plate Pipe Culvert according to the manufacturer’s design with reinforced concrete 
headwalls as shown on the typical section.  Construct Structural Plate Box Culverts according 
to the manufacturer’s design with end walls, wing walls, invert, and toe walls as shown on the 
typical sections.  Be responsible for field layout and survey of the approved pipe arch and box 
culverts according to the approved designs furnished by the Contractor, or the standard 
drawings, as applicable.  Provide for a manufacturer’s representative to be present during 
assembly, construction, and backfilling of the Structural Plate Pipe Arch and Structural Plate 
Box Culverts.  Obtain the Engineer’s approval of the final centerline, flow line, length, skew, 
and wing wall alignment prior to backfilling.  Provide positive drainage upon completion of 
the project. 

 
G. 114 Inch Equivalent Culvert Headwalls.  Construct reinforced concrete headwalls 
according to the Contractor’s approved design according to Section 610.03.  Apply 
Ordinary Surface Finish according to Section 601.03.18. 

 
H. Backfill and Embankments.  Construct flowable fill backfill to the subgrade elevation.  
Complete the remainder of the embankments with approved suitable excavation and/or 
embankment in place.  Use excess suitable excavation to flatten slopes as approved or 
directed by Engineer.  Warp finished slopes to match existing slopes and ditches.  Provide 
positive drainage of slopes and ditches at all times during and upon completion of 
construction. 

 
I. Channel Lining.  Place Class III Channel Lining to protect culvert ends, wing walls, and 
slopes as directed by the Engineer.  In addition to the requirements of section 703, the 
Engineer may require additional hand placement. 

 
J. Pavement and Shoulder Restoration.  Establish width, crown, superelevation and 
final grade lines as shown on the typical section or as directed by the Engineer. 
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After the culverts are completed and backfilled and embankments constructed through the 
asphalt base course, place 4” of DGA and 5 inches of asphalt base and seal the asphalt 
base with leveling and wedging to match the existing pavement profile on each side of the 
culvert trench before reopening the roads to through traffic according to the phasing in the 
Traffic Control Plan.  Allow the asphalt base to compact under traffic until the Engineer 
determines the asphalt base is sufficiently stabilized (a minimum of seven calendar days 
after traffic is placed on the final course of asphalt base).  Correct settlement with 
additional leveling and wedging as directed by the Engineer.  When the Engineer 
determines the base is sufficiently stabilized, mill one inch overall and construct final 
surface course and shoulders.  See additional requirements in the Traffic Control Plan and 
the Special Note for Liquidated Damages. 

 
K. Guardrail.  See Special Notes for Guardrail. 

 
L. Final Dressing and Clean Up.  After all work is completed, completely remove all waste 
and debris from the construction worksite.  Backfill all excavated areas and compact as 
directed by the Engineer.  Perform Class A Final Dressing on all disturbed areas, both on and 
off the right of way.  Sow all disturbed earthen areas according to the Special Note for 
Erosion Control. 

 
M. On-Site Inspection.  Make a thorough inspection of the site prior to submitting bid and 
be thoroughly familiar with existing conditions so that the work can be expeditiously 
performed after a contract is awarded.  The Department will consider submission of a bid as 
evidence of this inspection having been made.  The Department will not consider any claims 
resulting from site conditions. 

 
N. Right-of-Way Limits.  The Department has not determined exact Right-of-Way limits.  
Limit work activities and operations to obvious existing Right-of-Way, Permanent 
Easements, and work areas obtained by the Department through consent and release of the 
adjacent property owners.  Be responsible for encroachments onto private lands. 

 
O. Utilities.  Locate all underground and overhead utilities prior to construction.  Be 
responsible for repairing all utility damage that occurs as a result of the Contractor’s 
operations at no additional cost to the Department. 
 
P. Restoration.  Be responsible for all damage to public and/or private property resulting 
from the work.  Remove and replace all damaged or disturbed roadway features in like kind 
materials and design at no additional cost to the Department. 

 
Q. Disposal of Waste.  Dispose of all removed pipe, stone masonry, concrete and reinforcing 
steel, pavement, debris, unsuitable and excess excavation, and other waste off the right-of-
way at sites obtained by the Contractor at no additional cost to the Department (see Special 
Note for Waste and Borrow). 
 

OHIO COUNTY
092GR16P026-CB06

Contract ID:  162151
Page 14 of 125



Culvert Replacements 
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R. Caution.  Consider the information shown on the plans and the type of work listed herein 
as approximate only and do not take the information as an accurate evaluation of the 
materials and conditions to be encountered during construction; the bidder must draw his own 
conclusions.  The Department does not give any guarantee as to the accuracy of the data and 
no claim will be considered for if the conditions encountered are not in accordance with the 
information shown. 
 
S. Control.  Perform all work under the absolute control of the Department of Highways.  
Obtain the Engineer’s approval of all designs required to be furnished by the Contractor 
and/or the manufacturer and design modifications proposed by the Contractor or 
Manufacturer prior to incorporation into the work.  The Department reserves the right to have 
other work performed by other contractors and its own forces and to permit public utility 
companies and others to do work during the construction of and within the limits of, or 
adjacent to, the project.  Conduct work activities and operations in cooperation with such 
other parties so that interference with such other work will be reduced to a minimum.  The 
Department will consider submission of a bid as Contractor’s agreement to not make any 
claims for additional compensation due to delays or other conditions created by the 
operations of such other parties.  Should a difference of opinion arise as to the rights of the 
Contractor and others working within the limits of, or adjacent to, the project, the Engineer 
will decide as to the respective rights of the various parties involved in order to assure the 
completion of the Department's work in general harmony and in a satisfactory manner, and 
his decision shall be final and binding upon the Contractor. 

 
T. Staking.  See Special Note for Staking. 

 
 
IV. METHOD OF MEASUREMENT 
 
The Department will measure for payment only the bid items listed.  All other items required to 
complete the construction shall be incidental to the bid items listed. 
 

A. Maintain and Control Traffic.  See Traffic Control Plan. 
 

B. Erosion Control.  See Special Notes for Erosion Control. 
 

C. Site Preparation.  The Department will measure Site Preparation as one lump sum. 
 
D. Structural Plate Pipe Arch and Structural Plate Box Culverts.  The Department will 
measure the Pipe Arch and Box Culverts of each type in linear feet along the culvert 
centerline.  The Department will not measure box culvert wing walls, end walls, invert, or toe 
walls; box culvert or structural plate pipe arch design; bedding, flowable fill, and backfill: and 
furnishing the manufacturer’s technical representative for separate payment, but shall be 
incidental to the Structural Plate Box Culvert, Structural Plate Pipe Arch, or Site Preparation 
as applicable. 
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E. 114 Inch Equivalent Culvert Headwalls.  Contrary to Sections 610.04.01 through 
610.04.04, the Department will not measure Concrete, Steel Reinforcement, Structure 
Excavation, or removal of the existing structure.  The Department will measure the 
reinforced concrete headwalls in individual units Each. 
 
F. Foundation Preparation.  The Department will measure Foundation Preparation for the 
Structural Plate Box Culverts as one lump sum.  The Department will not measure 
Foundation Preparation for the Structural Plate Pipe Arch, but shall be incidental to the pipe 
arch.  

 
G. Excavation, Backfill, and Embankment.  The Department will not measure excavation, 
backfill, embankment, borrow, or embankment in place for separate payment, but shall be 
incidental to Site Preparation and Foundation Preparation as applicable.   

 
H. Channel Lining Class III.  The Department will measure Channel Lining Class III in 
tons. 

 
I. Guardrail.  See Special Notes for Guardrail. 

 
J. Staking. See Section 201.04.01 

 
 
V. BASIS OF PAYMENT 
 
The Department will make payment only for the bid items listed.  All other items required to 
complete the construction shall be incidental to the bid items listed. 
 

A. Maintain and Control Traffic.  See Traffic Control Plan. 
 

B. Erosion Control.  See special Note for Erosion Control. 
 
C. Site Preparation.  Accept payment at the contract lump sum unit price as full 
compensation for all materials, equipment, labor, and incidentals, necessary to complete site 
preparation as specified in these notes and the Standard Specifications, including, but not 
limited to: clearing and grubbing and tree and stump removal; structure, common, solid rock, 
and special excavation; backfill, embankment, borrow, and embankment in place; removal of 
existing culverts, obstructions or any other items; disposal of materials, waste, and debris; 
ditching and cleaning inlet and outlet ditches; restoration, clean up, and final dressing. 

 
D. Structural Plate Pipe Arch and Structural Plate Box Culverts.  Accept payment at the 
contract unit prices per linear foot as full compensation for all materials, equipment, labor and 
incidentals necessary to complete the work as specified in these notes and the Standard 
Specifications for box culvert and structural plate pipe arch design, furnishing and installing 
the box culvert, pipe arch, and structural plate pipe arch and furnishing the manufacturer’s 
technical representative. 
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Culvert Replacements 
092GR16P026-CB06 
Page 8 of 8 
 
 
 

E. 114 Inch Equivalent Culvert Headwalls.  Accept payment at the contract unit price 
Each as full compensation for all materials, equipment, labor and incidentals necessary to 
complete the work as specified in these notes and the Standard Specifications for headwall 
design modifications and constructing the headwall. 

 
F. Guardrail.  See Special Notes for Guardrail. 
 
G. Staking. Accept payment at the contract lump sum unit price as full compensation for all 
materials, equipment, labor, and incidentals, necessary to complete the staking according to 
the Special Note for Staking, Section 201, and these notes. 
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SPECIAL NOTE FOR STAKING 
092GR16P026-CB06 

 
 
 
In addition to the requirements of Section 201, perform the following: 
 

1. Contrary to Section 201.03.01, perform items 1-3 usually performed 
by the Engineer; and 

2. Verify the Structural Plate Pipe Arch and Structural Plate Box Culvert 
sections and revise alignments as necessary to provide proper alignment 
of culverts with stream channels and the roadway lines and grades, and 
provide positive drainage upon completion of construction; and  

3. Modify and verify Structural Plate Pipe Arch Headwall design to 
conform to the culvert alternate and construction site. 

4. Prior to incorporating into the work, obtain the Engineers approval of 
all designs and revisions provided by the Contractor; and 

5. Establish pavement profiles, typical section cross slopes, crown, 
transitions, and tapers to align the pavement restoration to match existing 
roadway alignment as required by the work and to insure positive 
drainage upon completion of the work; and 

6. Produce and furnish to the Engineer "As Built" plans; and 
7. Perform any and all other staking operations required to control and 

construct the work. 
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SPECIAL NOTE FOR LIQUIDATED DAMAGES
092GR16P026-CB06

In addition to the requirements of Section 108.09, the Department will assess Liquidated Damages 
in the amount of $200 per hour for each hour or part of an hour, for each site, that KY 505 or 
KY 1414 remains closed to through traffic beyond the time allowed for road closures by the Traffic 
Control Plan.

In addition to the requirements of Section 108.09, the Department will assess Liquidated Damages 
in the amount specified in Section 108.09 for each site, that any culvert replacement and roadway 
restoration remains uncompleted through the asphalt base course on KY 505 and KY 1414 after 
August 8, 2016.

Contrary to Sections 108.07.02 and 108.09, the Department will assess Liquidated Damages as 
specified above for the months of December through March, regardless of whether seasonal or 
temperature limitations prohibit the Contractor from performing work on the controlling item or 
operation.

The Department will apply all liquidated damages accumulatively.

All other applicable portions of Section 108 apply.
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SPECIAL PROVISION FOR WASTE AND BORROW SITES

Obtain U.S. Army Corps of Engineer’s approval before utilizing a waste or borrow site that 
involves “Waters of the United States”.  The Corps of Engineers defines “Waters of the United 
States” as perennial or intermittent streams, ponds or wetlands.  The Corps of Engineers also 
considers ephemeral streams, typically dry except during rainfall but having a defined drainage 
channel, to be jurisdictional waters.  Direct questions concerning any potential impacts to 
“Waters of the United States” to the attention of the appropriate District Office for the Corps of 
Engineers for a determination prior to disturbance.  Be responsible for any fees associated with 
obtaining approval for waste and borrow sites from the U.S. Army Corps of Engineer or other 
appropriate regulatory agencies.

1-296 Waste & Borrow Sites
01/02/2012
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SPECIAL NOTE FOR PAVEMENT WEDGE AND SHOULDER
MONOLITHIC OPERATION

1.0 MATERIALS.  Provide an Asphalt Surface Mixture conforming to Section 403 of the 
Standard Specifications, as applicable to the project, for the pavement wedge.

2.0 CONSTRUCTION.  Place the specified Asphalt Surface Mixture on shoulders 
monolithically with the driving lane. Prime the existing shoulder with tack material as the 
Engineer directs before placing the wedge.  Construct according to Section 403.03 of the 
Standard Specifications.

Equip the paver with a modified screed that extends the full width of the wedge being placed and 
is tapered to produce a wedge. Obtain the Engineer’s approval of the modified screed before 
placing shoulder wedge monolithically with the driving lane.

The wedge may vary in thickness at the edge of the milled area in the shoulder.  If the area to 
receive the shoulder wedge is milled prior to placement, during rolling operations pinch the 
outside edge of the new inlay wedge to match the existing shoulder elevation not being 
resurfaced.  Unless required otherwise by the Contract, construct rolled or sawed rumble strips 
according to Section 403.03.08, as applicable.

The following sketch is primarily for the computation of quantities; however, the wedge will 
result in a similar cross-section where sufficient width exists.  Do not construct a shoulder for 
placing the wedge unless specified elsewhere in the Contract.

3.0 MEASUREMENT.  The Department will measure Asphalt Surface Mixture placed as 
the pavement wedge according to Section 403.

4.0 PAYMENT.  The Department will make payment for the completed and accepted 
quantities of Asphalt Surface Mixtures on pavement wedges according to Section 403.

1-3232-DS Pavement Wedge Monolithic
01/02/2012
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SPECIAL NOTE FOR SHOULDER PREPARATION

Grade, shape, and compact shoulder as shown on the typical section and as directed by the 
Engineer to provide proper template and foundation for the shoulder resurfacing.  The 
Department will not measure grading, shaping, and compacting shoulders for separate payment,
but shall be incidental to the asphalt base and/or surface placed on the shoulder.

1-3245 Shoulder Preparation Contractor
01/02/2012
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SPECIAL NOTES FOR GUARDRAIL
092GR16P026-CB06

I. DESCRIPTION

Except as specified herein, perform all work in accordance with the Department's 2012 Standard 
and Supplemental Specifications and Standard and Sepia Drawings, current editions.  Article 
references are to the Standard Specifications.

Furnish all equipment, labor, materials, and incidentals for the following work items:

(1) Maintain and Control Traffic; (2) Shoulder preparation; (3) Install Guardrail
furnished by the Department; (4) Furnish and install End Treatments, Terminal 
Sections, and Delineators for Guardrail; and (5) All other work specified as part of 
this contract.

II. MATERIALS

Except as specified herein, provide for all materials to be sampled and tested in accordance with the 
Department's Sampling Manual and make the materials available for sampling a sufficient time in 
advance of the use of the materials to allow for the necessary time for testing.

A Maintain and Control Traffic.  See Traffic Control Plan.

B. Guardrail. The Department will furnish guardrail elements and radius rail, standard 
length steel posts, and timber off set blocks in general conformance to Section 814 and the 
Standard and Sepia Drawings, but may vary in some respects, such as gage, pre-punched 
hole patterns, etc.  The Department will make the materials available to the Contractor at 
the Department’s Bailey Bridge Yard in Frankfort, Kentucky, between the hours of 8:00 
a.m. and 3:30 p.m. Monday through Friday.  Determine requirements, including curvature 
of radius rail, and provide the Engineer a materials list fourteen (14) calendar days prior to 
beginning work.  Return any materials furnished by the Department not used in the work to 
the Department’s Ohio County maintenance facility.

The Contractor shall furnish End Treatments and guardrail hardware (nuts, bolts, and 
washers) in accordance with Section 814 and the Standard Drawings.

C. Delineators for Guardrail.  Furnish bi-directional white Delineators for Guardrail 
according to the Delineators for Guardrail Sepia Drawing.
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Guardrail
092GR16P026-CB06
Page 2 of 4

III. CONSTRUCTION METHODS

A. Maintain and Control Traffic.  See Traffic Control Plan.

B. Site Preparation.  Be responsible for all site preparation, including but not limited to, 
removal of all obstructions. Reshape and compact the existing and constructed shoulders to 
provide proper template and foundation for the guardrail.  Perform all site preparation as 
approved or directed by the engineer.

C. Install Guardrail.  Except as specified herein, install materials furnished by the 
Department and construct guardrail system according to Section 719 and the Standard and 
Sepia Drawings.  Consider locations and quantities listed on the summary to be 
approximate only.  Consider the shoulder widths shown on the typical section to be the 
minimum required.  The Engineer will determine the exact termini for individual guardrail 
installations and may increase the shoulder width as allowed by site conditions at the time 
of construction.  Unless directed otherwise by the Engineer, provide a minimum two (2) 
foot shoulder width.

Erect guardrail to the lines and grades shown on current Standard Drawings or as directed 
by the Engineer by any method approved by the Engineer which allows construction of the 
guardrail to the true grade without apparent sags.  If a post location directly over the 
Structural Plate Pipe Arch or Structural Plate Box Culvert does not have adequate depth for 
the full length of the post embedment required, omit the post and construct 25 feet of 2 ply 
rail at that location centered over the omitted post.  Locate the posts in the rail string such 
that only 1 post need be omitted.  The Engineer may allow a slight variation in post spacing 
to accommodate an omitted post by requiring placement of adjacent posts to minimize the 
gap if the gap exceeds 12’-6”.

When installing guardrail, do not leave blunt ends exposed where they would be hazardous 
to the public.  When it is not practical to complete the construction of the guardrail and the 
permanent end treatments and terminal sections first, provide a temporary end by 
connecting at least 25 feet of rail to the last post, and by slightly flaring, and burying the end 
of the rail completely into the existing shoulder.  If left overnight, place a drum with bridge 
panel in advance of the guardrail end and maintain during use.

D. Delineators for Guardrail.  Construct Delineators for Guardrail according to the 
Delineators for Guardrail Sepia Drawing.

E. Property Damage.  Be responsible for all damage to public and/or private property, 
including utilities, resulting from the work.  Restore damaged roadway features and 
private property at no additional cost to the Department.
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Guardrail
092GR16P026-CB06
Page 3 of 4

F. Coordination with Utility Companies. Locate all underground and overhead utilities 
prior to erecting guardrail.  Be responsible for repairing all utility damage that occurs as a 
result of guardrail operations at no additional cost to the Department.

G. Right of Way Limits.  The Department has not established exact limits of the Right-of-
Way.  Limit work activities to obvious Right-of-Way, permanent or temporary easements, 
and work areas secured by the Department through consent and release of the adjacent 
property owners.  Be responsible for all encroachments onto private lands.

H. Disposal of Waste.  Dispose of all waste and debris off the Right-of-Way at sites 
obtained by the Contractor at no additional cost to the Department.

IV. METHOD OF MEASUREMENT

Except as provided herein, the Department will measure all work in accordance with the Standard 
and Supplemental Specifications, Special Provisions and Special Notes, and Standard and Sepia 
Drawings, current editions.  The Department will measure only the bid items listed.  Consider all 
other items required to complete the work as incidental to the listed items.

A. Maintain and Control Traffic.  See Traffic Control Plan.

B. Site Preparation.  See Special Note for Culvert Replacements.

C. Guardrail, Steel W Beam Single Face, Install.  The Department will measure the 
actual length of guardrail furnished by the Department and installed by the Contractor.  
Contrary to section 719.04.01, the Department will measure the actual length of shop 
curved guardrail in linear feet and will not multiply the actual length by a factor of 1.3 to 
determine the pay quantity. The Department will not make deduction for an omitted post 
or measure 2 ply rail elements required to reinforce the gap for an omitted post.

D. Guardrail Hardware.  The Department will not measure guardrail hardware for 
separate payment but shall be incidental to Guardrail, Steel W Beam Single Face, Install.

E. End Treatments.  See Section 719.04.04.

F. Delineators for Guardrail.  See Delineators for Guardrail Sepia Drawing.

V. BASIS OF PAYMENT

Except as provided herein, the Department will make payment for only the bid items listed.  
Consider all other items required to complete the work as incidental to the listed items.
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Guardrail
092GR16P026-CB06
Page 4 of 4

A. Maintain and Control Traffic.  See Traffic Control Plan.

B. Site Preparation.  See Special Note for Culvert Replacements.

C. Guardrail, Steel W Beam Single Face, Install.  Se Section 719.05.

D.  End Treatments.  See Section 719.05.

E. Delineators for Guardrail.  See Delineators for Guardrail Sepia Drawing.
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SPECIAL NOTE FOR
ASPHALT MILLING AND TEXTURING

Begin paving operations within two weeks of commencement of the milling operation.  Continue 
paving operations continuously until completed.  If paving operations are not begun within this 
time period, the Department will assess liquidated damages at the rate prescribed by Section 
108.09 until such time as paving operations are begun.

Take possession of the millings and recycle the millings or dispose of the millings off the Right-
of-Way at sites obtained by the Contractor at no additional cost to the Department.

1-3505 2 weeks Contractor keeps millings
01/2/2012
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SPECIAL NOTE FOR TYPICAL SECTION DIMENSIONS

Consider the dimensions shown on the typical sections for pavement and shoulder widths and 
thickness’ to be nominal or typical dimensions.  The Engineer may direct or approve varying the 
actual dimensions to be constructed to fit existing conditions. Do not widen existing pavement or 
shoulders unless specified elsewhere in this proposal or directed by the engineer.

1-3725 Typical Section Dimensions
01/02/2012
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TRAFFIC CONTROL PLAN
092GR16P026-CB06

TRAFFIC CONTROL GENERAL

Except as provided herein, maintain and control traffic in accordance with the 2012 Standard and 
Supplemental Specifications, Special Provisions and Special Notes, and the Standard and Sepia
Drawings, current editions. Section references are to the Standard Specifications. Except for the 
roadway and traffic control bid items listed, all items of work necessary to maintain and control 
traffic will be paid at the lump sum bid price to "Maintain and Control Traffic".

Contrary to Section 106.01, provide new traffic control devices, or used in like new condition, at 
the beginning of the work and maintain in like new condition until completion of the work.

PROJECT PHASING & CONSTRUCTION PROCEDURES

Close KY 505 and KY 1414 to through traffic for removal of the existing culverts, construction 
of the new Structural Plate Pipe Arch and Structural Plate Box Culverts, roadway restoration, 
and guardrail subject to the following conditions:

1. Close each site to through traffic for a single period for a maximum of 228 hours 
beginning at 6:00 PM Friday and ending at 6:00 a.m. Monday of the week 
following.  The Department will permit only one road closure at a time on 
KY 1414.  The Department will permit concurrent road closures on KY 505 and 
KY 1414.  The Department will not permit road closures on days Ohio County 
Schools are in regular session.  Select periods within this time frame and submit 
to the Engineer for approval a minimum of fourteen (14) calendar days prior to 
proposed closure.  Obtain the Engineer’s approval of the work schedule prior to 
closing road. Complete removal and backfilling of the existing structure, 
construction of the new structures, embankment, shoulders, DGA and asphalt 
base with initial leveling and wedging during the allowable period; however, do 
not place the final asphalt surface course until the Engineer determines the base is 
sufficiently stabilized.

2. The Department will prepare a Public Information Plan for each road.  Notify the
Engineer immediately and obtain prior approval of any deviations from the 
previously approved closure schedules.

3. Be responsible for advance warning signs, road closure signs, barricades, drums, 
work zone and pavement condition warning signs as shown on the Standard 
Drawings and additional signs as directed by the Engineer. If deemed necessary 
by the Engineer, the Department will sign and maintain a detour during 
construction.
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Traffic Control Plan
092GR16P026-CB06
Page 2 of 5

4. The Department will not require the Contractor to provide continuous access to 
single family, duplex, or triplex residential properties or farms during working 
hours; however, the Contractor shall provide reasonable egress and ingress to 
each such property when actual operations are not in progress at that location.  
Limit the time during which a residential or farm entrance is blocked to the 
minimum length of time required for actual operations, do not extend the time for 
the Contractor's convenience, and in no case allow the blockage to exceed six (6) 
hours. Notify all residents twenty-four hours in advance of any driveway or 
entrance closings and make any accommodations necessary to meet the access 
needs of disabled residents.

5. Do not reopen KY 505 or KY 114 270 to through traffic before placing asphalt 
base course and initial leveling and wedging.  Do not maintain traffic on DGA.

At all other times during construction, maintain alternating one way traffic during working hours 
and maintain one lane of traffic in each direction during non-working hours. Provide a clear lane
width of 8 feet; however, make provisions for passage of vehicles of up to 16 feet in width. If 
traffic should be stopped due to construction operations, and a school bus on an official run 
arrives on the scene, make provisions for the passage of the bus as quickly as possible.

Take these restrictions into account in submitting bid.  The Department will not consider any claims 
for money or grant contract time extensions for any delays to the Contractor as a result of these 
restrictions.

BLASTING

If required, perform blasting only during a period when a road is closed to through traffic. Halt 
local traffic, blast, clean the existing pavement, and return traffic to normal local traffic operation 
subject to the following conditions:

1. Halt all local traffic at a safe distance, as determined by the Engineer, on either 
side of the impending explosion.

2. Halt traffic a maximum of 15 minutes per hour to allow the execution of the 
"shot" and to allow for removal of rock fragments and debris.

3. Have suitable equipment at the site and in a running mode for the purpose of 
cleaning the existing pavement.

4. Immediately after any blast, inspect the pavement for any debris that may be a 
hazard to traffic prior to allowing local traffic to proceed. Return local traffic to
normal operation in the least amount of time possible.
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Traffic Control Plan
092GR16P026-CB06
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LANE & SHOULDER CLOSURES

When a road is open to through traffic, do not leave lane closures in place during non-working 
hours. Except as specified in the phasing above, maintain lane closures only during hours of 
actual operations. Reduce Lane closures to a shoulder closure, or remove as appropriate, when 
active operations do not require a lane closure. The Engineer will allow shoulder closures during 
non-working hours; however do not park equipment or store materials on a closed shoulder 
during non-working hours. After the Structural Plate Pipe Arch and/or the Structural Plate Box 
Culvert have been installed and a road reopened to through traffic, maintain a shoulder closure 
until guardrail is installed at the site.  The Engineer may designate days and hours when lane 
and/or shoulder closures will not be allowed.

SIGNS

Contrary to section 112.04.02, the Department will measure only long term signs (signs intended 
to be continuously in place for more than 3 days) for payment.  The Department will not measure 
short term signs (signs intended to be left in place for 3 days or less) for separate payment but 
shall be incidental to Maintain and Control Traffic.  The Department will measure individual
signs only once for payment, regardless of how many times they are set, reset, relocated, and 
removed during the duration of the project. The Department will not measure replacements for 
signs directed by the Engineer to be replaced due to damage, poor condition, or inadequate 
reflectivity.

BARRICADES

The Department will not measure barricades used in lieu of barrels and cones for channelization or 
delineation, but shall be incidental to Maintain and Control Traffic according to Section 112.04.01.

The Department will measure barricades used to protect pavement removal areas and road closures in 
individual units Each.  The Department will measure for payment the maximum number of barricades in 
concurrent use at the same time on a single day on all sections of the contract.  The Department will 
measure individual barricades only once for payment, regardless of how many times they are set, reset, 
removed, and relocated during the duration of the project.  The Department will not measure 
replacements for damaged barricades the Engineer directs to be replaced due to poor condition or 
reflectivity.  Retain possession of the Barricades upon completion of the work.

CHANGEABLE MESSAGE SIGNS

If deemed necessary by the Engineer, the Department will furnish, operate, and maintain 
changeable message signs.
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Traffic Control Plan
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TRAFFIC COORDINATOR

Furnish a Project Traffic Coordinator for an unclassified project according to Section 112.03.12.
The Project Traffic Coordinator shall provide for inspection of the project maintenance of traffic 
a minimum of once every two hours during the Contractor's operations and at any time a lane or 
road closure is in place. Provide the project personnel with access on the project to a radio or 
telephone to be used in case of emergencies or accidents.

PAVEMENT MARKINGS

If there is to be a deviation from the existing striping patterns, the Engineer will furnish the 
Contractor a striping plan prior to placement of the final surface course.  Install Temporary and 
Permanent Striping according to Section 112 with the following exception:

If the Contractor’s operations or phasing requires temporary markings that must 
subsequently be removed from the final surface course, use an approved removable 
lane tape; however, the Department will not measure removable lane tape for 
separate payment, but will measure and pay for removable lane tape as temporary 
striping.

PAVEMENT EDGE DROP-OFFS

Do not allow a pavement edge between opposing directions of traffic or lanes that traffic is 
expected to cross in a lane change situation with an elevation difference greater than 1½”. Place 
warning signs (MUTCD WY-11 or WE-9A) in advance of and at 1500 feet intervals throughout 
the drop-off area. Provide dual posting on both sides of the traveled way. Wedge transverse 
transitions between resurfaced and unresurfaced areas which traffic may cross with asphalt 
mixture for Leveling and Wedging. Remove the wedges prior to placement of the final surface 
course.

Protect pavement edges and other drop-offs that traffic is not expected to cross, except 
accidentally, as follows:

Less than 2” - No protection required.

2” to 4” - Place plastic drums, vertical panels, or barricades every 50 feet. During 
daylight working hours only, the Engineer will allow the use of cones in lieu of plastic 
drums, panels, and barricades. Wedge drop-off with DGA or asphalt mixture for 
Leveling and Wedging with a 1:1 or flatter slope in daylight hours, or 3:1 or flatter 
slope during nighttime hours, when work is not active in the drop-off area.
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Culvert Trench - Close a road during allowable periods when culvert trench is open. 
Protect local traffic by placing Type III Barricades directly in front of the trench facing 
both directions of travel. Provide warning signs as shown on the Standard Drawings or 
as directed by the Engineer.  When a road is reopened after installation of the pipe 
arches or culverts, maintain shoulder closures until guardrail is erected. 

Pedestrian and Bicycle Traffic - Provide protection for pedestrian and bicycle traffic as 
directed or approved by the Engineer.
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SPECIAL NOTE FOR EROSION CONTROL 
092GR16P026-CB06 

 
 

 
 
I. DESCRIPTION 

 
Perform all erosion and water pollution control work in accordance with the Department's 2008 
Standard Specifications, these notes, and interim Supplemental Specifications, Special Provisions 
and Special Notes, and Standard and Sepia Drawings, current editions, and as directed by the 
Engineer. Section references are to the Standard Specifications. This work shall consist of: 

 
(1) Developing and preparing a Best Management Practices Plan (BMP) tailored to 
suit the specific construction phasing for each site within the project; (2) Preparing 
the project site for construction, including locating, furnishing, installing, and 
maintaining temporary and/or permanent erosion and water pollution control 
measures as required by the BMP prior to beginning any earth disturbing activity on 
the project site; (3) Clearing and grubbing and removal of all obstructions as 
required for construction; (4) Removing all erosion control devices when no longer 
needed; (5) Restoring all disturbed areas as nearly as possible to their original 
condition;   (6) Preparing seedbeds and permanently seeding all disturbed areas; 
(7) Providing a Kentucky Erosion Prevention and Sediment Control Program 
(KEPSC) qualified inspector; and (8) Performing any other work to prevent erosion 
and/or water pollution as specified by this contract, required by the BMP, or as 
directed by the Engineer. 

 
 
II. MATERIALS 

 
Furnish materials in accordance with these notes, the Standard Specifications and interim 
Supplemental Specifications, and applicable Special Provisions and Special Notes, and Standard 
and Sepia Drawings, current editions. Provide for all materials to be sampled and tested in 
accordance with the Department's Sampling Manual. Unless directed otherwise by the Engineer, 
make the materials available for sampling a sufficient time in advance of the use of the materials to 
allow for the necessary time for testing. 

 
 
III. CONSTRUCTION 

 
Be advised, these Erosion Control Plan Notes do not constitute a BMP plan for the project. Jointly 
with the Engineer, prepare a site specific BMP plan for each drainage area within the project in 
accordance with Section 213 and the supplemental specifications. Provide a unique BMP at each 
project site using good engineering practices taking into account existing site conditions, the type of 
work to be performed, and the construction phasing, methods and techniques to be utilized to 
complete the work. Be responsible for all erosion prevention, sediment control, and water pollution 
prevention measures required by the BMP for each site. Represent and warrant compliance with the 
Clean  Water  Act  (33  USC  Section  1251  et  seq.),  the  404  Permit,  the  401  Water  Quality 
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Special Note for Erosion Control 
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Certification, and applicable state and local government agency laws, regulations, rules, 
specifications, and permits. Contrary to Section 105.05, in case of discrepancy between theses 
notes, the Standard Specifications, interim Supplemental Specifications, Special and Special Notes, 
Standard and Sepia Drawings, and such state and local government agency requirements, adhere to 
the most restrictive requirement. 

 
Conduct operations in such a manner as to minimize the amount of disturbed ground during each 
phase of the construction and limit the haul roads to the minimum required to perform the work.. 
Preserve existing vegetation not required to be removed by the work or the contract. Seed and/or 
mulch disturbed areas at the earliest opportunity. Use silt fence, silt traps, temporary ditches, brush 
barriers, erosion control blankets, sodding, channel lining, and other erosion control measures in a 
timely manner as required by the BMP and as directed or approved by the Engineer. Prevent 
sediment laden water from leaving the project, entering an existing drainage structure,  or 
entering a steam. 

 
Provide for erosion control measures to be in place and functioning prior to any earth disturbance 
within a drainage area. Compute the volume and size of silt control devices necessary to control 
sediment during each phase of construction. Remove sediment from silt traps before they become a 
maximum of ½ full. Maintain silt fence by removing accumulated trappings and/or replacing the 
geotextile fabric when it becomes clogged, damaged, or deteriorated, or when directed by the 
Engineer. Properly dispose of all materials trapped by erosion control devices at approved sites off 
the right of way obtained by the Contractor at no additional cost to the Department (See Special 
Note for Waste and Borrow). 

 
As work progresses, add or remove erosion control measures as required by the BMP applicable to 
the Contractor’s project phasing and construction methods and techniques. Update the volume 
calculations and modify the BMP as necessary throughout the duration of the project. Ensure that 
an updated BMP is kept on site and available for public inspection throughout the life of the project. 

 
After all construction is complete, restore all disturbed areas in accordance with Section 212. 
completely remove all temporary erosion control devices not required as part of the permanent 
erosion control from the construction site. Prior to removal, obtain the Engineer’s concurrence of 
items to be removed. Grade the remaining exposed earth (both on and off the Right of-Way) as 
nearly as possible to its original condition, or as directed by the Engineer. Prepare the seed bed 
areas and sow all exposed earthen areas with the applicable  seed  mixture(s)  according  to 
Section 212.03.03. 
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IV. MEASUREMENT 
 
 
Erosion Control Blanket. If required by the BMP, the Department will measure Erosion Control 
Blanket according to Section 212.04.07. 

 
Sodding. If required by the BMP, the Department will measure Sodding according to Section 
212.04.08. 

 
Channel Lining. If required by the BMP, the Department will measure Channel Lining 
according to Sections 703.04.04-703.04.07. 

 
Erosion Control. Contrary to Sections 212.04 and 213.04, other than Erosion Control 
Blankets, Sodding, and Channel Lining, the Department will not measure Erosion Control, 
developing, updating, and maintaining a BMP plan for each site; providing a KEPSC qualified 
inspector; locating, furnishing, installing, inspecting, maintaining, and removing erosion and water 
pollution control items; Roadway Excavation, Borrow Excavation, Embankment In Place, 
Topsoil Furnished and Placed, and Spreading Stockpiled Topsoil; Topdressing Fertilizer, 
Temporary and Permanent Seeding and Protection, Special Seeding Crown Vetch, and 
Temporary Mulch; Sedimentation Basin and Clean Sedimentation Basin, Silt Trap Type “A” 
and Clean Silt Trap Type “A”; Silt Trap Type “B” and Clean Silt Trap Type “B”; Silt Trap Type 
“C” and Clean Silt Trap Type “C”; Temporary Silt Fence and Clean Temporary Silt Fence; 
Plants, Vines, Shrubs, and Trees; Gabion and Dumped Stone Deflectors and Riffle Structures; 
Boulders; and Temporary Ditches and clean Temporary Ditches; and all other erosion and water 
pollution control items required by the BMP or the Engineer, but shall be incidental to DGA, 
Guardrail, Extra Length Posts, End Treatments, and Terminal Sections, as applicable. 

 
 
V. BASIS OF PAYMENT 

 
Erosion Control Blanket.  If not listed as a bid item, but required by the BMP, the 
Department will pay for Erosion Control Blankets as Extra Work according to Sections 104.03 
and 109.04. 

 
Sodding.  If not listed as a bid item, but required by the BMP, the Department will pay for 
Sodding as Extra Work according to Sections 104.03 and 109.04. 

 
Channel Lining.  If not listed as a bid item, but required by the BMP, the Department will pay 
for Channel Lining as Extra Work according to Sections 104.03 and 109.04.  
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MATERIAL SUMMARY

Project
Line No Bid Code DESCRIPTION Quantity Unit

0005 00001 DGA BASE          25.00 TON
0010 00190 LEVELING & WEDGING PG64-22           5.00 TON
0015 00212 CL2 ASPH BASE 1.00D PG64-22          25.00 TON
0020 00301 CL2 ASPH SURF 0.38D PG64-22          30.00 TON
0025 01987 DELINEATOR FOR GUARDRAIL BI DIRECTIONAL WHITE           8.00 EACH
0030 02014 BARRICADE-TYPE III           6.00 EACH
0035 02353 INSTALL GUARDRAIL-STEEL W BM-S FACE         350.00 LF
0040 02360 GUARDRAIL TERMINAL SECTION NO 1           1.00 EACH
0045 02371 GUARDRAIL END TREATMENT TYPE 7           3.00 EACH
0050 02484 CHANNEL LINING CLASS III          20.00 TON
0055 02562 TEMPORARY SIGNS         150.00 SQFT

0060 02650
MAINTAIN & CONTROL TRAFFIC - SITE 1 KY 505
004-005           1.00 LS

0065 02676
MOBILIZATION FOR MILL & TEXT - SITE 1 - KY 505
004-005           1.00 LS

0070 02677 ASPHALT PAVE MILLING & TEXTURING          15.00 TON
0075 02726 STAKING - SITE 1 - KY 505 004-005           1.00 LS
0080 06510 PAVE STRIPING-TEMP PAINT-4 IN         200.00 LF
0085 06514 PAVE STRIPING-PERM PAINT-4 IN         200.00 LF
0090 08003 FOUNDATION PREPARATION - SITE 1 KY 505 004-005           1.00 LS
0095 20257NC SITE PREPARATION - SITE 1 KY 505 004-005           1.00 LS

0100 20694EN
ALUMINUM STRUCTURAL PLATE BOX CULVERT -
16'-2"X5'-1"          27.00 LF

0105 20695EN
STEEL STRUCTURAL PLATE BOX CULVERT -
16'-2"X5'-1"          27.00 LF

0110 21415ND EROSION CONTROL - SITE 1 - KY 505 004-005           1.00 LS
0115 02569 DEMOBILIZATION           1.00 LS

092GR16P026-CB06CONTRACT ID: 162151 MP09205051601

OAK GROVE-BAIZETOWN ROAD (KY 505) FROM 100 FEET SOUTH OF INDIAN CAMP CREEK EXTENDING
NORTH TO 100 FEET NORTH OF INDIAN CAMP CREEK CULVERT REPLACEMENT, A DISTANCE OF .04 MILES.
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MATERIAL SUMMARY

Project
Line No Bid Code DESCRIPTION Quantity Unit

0005 00001 DGA BASE           5.00 TON
0010 00190 LEVELING & WEDGING PG64-22           5.00 TON
0015 00212 CL2 ASPH BASE 1.00D PG64-22          25.00 TON
0020 00301 CL2 ASPH SURF 0.38D PG64-22          30.00 TON
0025 01987 DELINEATOR FOR GUARDRAIL BI DIRECTIONAL WHITE           8.00 EACH
0030 02014 BARRICADE-TYPE III           6.00 EACH
0035 02353 INSTALL GUARDRAIL-STEEL W BM-S FACE         400.00 LF
0040 02360 GUARDRAIL TERMINAL SECTION NO 1           1.00 EACH
0045 02371 GUARDRAIL END TREATMENT TYPE 7           3.00 EACH
0050 02562 TEMPORARY SIGNS         150.00 SQFT

0055 02650
MAINTAIN & CONTROL TRAFFIC - SITE 2 KY 1414
000-001           1.00 LS

0060 02676
MOBILIZATION FOR MILL & TEXT - SITE 2 - KY 1414
000-001           1.00 LS

0065 02677 ASPHALT PAVE MILLING & TEXTURING          15.00 TON
0070 02726 STAKING - SITE 2 - KY 1414 000-001           1.00 LS
0075 06510 PAVE STRIPING-TEMP PAINT-4 IN         200.00 LF
0080 06514 PAVE STRIPING-PERM PAINT-4 IN         200.00 LF
0085 08003 FOUNDATION PREPARATION - SITE 2 KY 1414 000-001           1.00 LS
0090 20257NC SITE PREPARATION - SITE 2 KY 1414 000-001           1.00 LS

0095 20694EN
ALUMINUM STRUCTURAL PLATE BOX CULVERT -
11'-4"X5'-0"          32.00 LF

0100 20695EN
STEEL STRUCTURAL PLATE BOX CULVERT -
11'-4"X5'-0"          32.00 LF

0105 21415ND EROSION CONTROL - SITE 2 - KY 1414 000-001           1.00 LS
0110 02569 DEMOBILIZATION           1.00 LS

092GR16P026-CB06CONTRACT ID: 162151 MP09214141601

TAFFY-ADABURG ROAD (KY 1414) FROM 0.680 MILES EAST OF US 231 EXTENDING EAST TO 0.11 MILES
WEST OF BREY LANE CULVERT REPLACEMENT, A DISTANCE OF .05 MILES.
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MATERIAL SUMMARY

Project
Line No Bid Code DESCRIPTION Quantity Unit

0005 00001 DGA BASE          25.00 TON
0010 00190 LEVELING & WEDGING PG64-22           5.00 TON
0015 00212 CL2 ASPH BASE 1.00D PG64-22          25.00 TON
0020 00301 CL2 ASPH SURF 0.38D PG64-22          30.00 TON
0025 01987 DELINEATOR FOR GUARDRAIL BI DIRECTIONAL WHITE           8.00 EACH
0030 02014 BARRICADE-TYPE III           6.00 EACH
0035 02353 INSTALL GUARDRAIL-STEEL W BM-S FACE         400.00 LF
0040 02371 GUARDRAIL END TREATMENT TYPE 7           4.00 EACH
0045 02484 CHANNEL LINING CLASS III          20.00 TON
0050 02484 CHANNEL LINING CLASS III          20.00 TON
0055 02562 TEMPORARY SIGNS         150.00 SQFT

0060 02650
MAINTAIN & CONTROL TRAFFIC - SITE 3 KY 1414
002-003           1.00 LS

0065 02676
MOBILIZATION FOR MILL & TEXT - SITE 3 - KY 1414
002-003           1.00 LS

0070 02677 ASPHALT PAVE MILLING & TEXTURING          30.00 TON
0075 02726 STAKING - SITE 2 - KY 1414 002-003           1.00 LS
0080 06510 PAVE STRIPING-TEMP PAINT-4 IN         200.00 LF
0085 06514 PAVE STRIPING-PERM PAINT-4 IN         200.00 LF
0090 08003 FOUNDATION PREPARATION - SITE 3 KY 1414 002-003           1.00 LS
0095 20257NC SITE PREPARATION - SITE 3 KY 1414 002-003           1.00 LS

0100 20694EN
ALUMINUM STRUCTURAL PLATE BOX CULVERT -
16'-2"X5'-1"          32.00 LF

0105 20695EN
STEEL STRUCTURAL PLATE BOX CULVERT -
16'-2"X5'-1"          32.00 LF

0110 21415ND EROSION CONTROL - SITE 3 - KY 1414 002-003           1.00 LS
0115 02569 DEMOBILIZATION           1.00 LS

092GR16P026-CB06CONTRACT ID: 162151 MP09214141602

TAFFY-ADABURG ROAD (KY 1414) FROM 2.4 MILES EAST OF US 231 EXTENDING EAST TO 0.36 MILES WEST
OF KY 1737 CULVERT REPLACEMENT, A DISTANCE OF .05 MILES.
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MATERIAL SUMMARY

Project
Line No Bid Code DESCRIPTION Quantity Unit

0005 00001 DGA BASE          25.00 TON
0010 00190 LEVELING & WEDGING PG64-22           5.00 TON
0015 00212 CL2 ASPH BASE 1.00D PG64-22          25.00 TON
0020 00301 CL2 ASPH SURF 0.38D PG64-22          30.00 TON
0025 01987 DELINEATOR FOR GUARDRAIL BI DIRECTIONAL WHITE           4.00 EACH
0030 02014 BARRICADE-TYPE III           6.00 EACH
0035 02353 INSTALL GUARDRAIL-STEEL W BM-S FACE         200.00 LF
0040 02371 GUARDRAIL END TREATMENT TYPE 7           2.00 EACH
0045 02484 CHANNEL LINING CLASS III          20.00 TON
0050 02562 TEMPORARY SIGNS         150.00 SQFT

0055 02650
MAINTAIN & CONTROL TRAFFIC - SITE 4 KY 1414
007-008           1.00 LS

0060 02676
MOBILIZATION FOR MILL & TEXT - SITE 4 - KY 1414
007-008           1.00 LS

0065 02677 ASPHALT PAVE MILLING & TEXTURING          30.00 TON
0070 02726 STAKING - SITE 4 - KY 1414 007-008           1.00 LS
0075 06510 PAVE STRIPING-TEMP PAINT-4 IN         200.00 LF
0080 06514 PAVE STRIPING-PERM PAINT-4 IN         200.00 LF
0085 20257NC SITE PREPARATION - SITE 4 KY 1414 007-008           1.00 LS
0090 21415ND EROSION CONTROL - SITE 4 - KY 1414 007-008           1.00 LS

0095 22533EN
ALUMINUM ALLOY STRUCT PLATE PIPE ARCH - 114"
EQUIVALENT          41.00 LF

0100 22534EN
STEEL STRUCTURAL PLATE PIPE ARCH - 114"
EQUIVALENT          41.00 LF

0105 24575ES610

HEADWALL -  REINFORCED CONCRETE - 114"
EQUIVALENT PIPE CULVERT WITH PAVING AND
APRONS           2.00 EACH

0110 02569 DEMOBILIZATION           1.00 LS

092GR16P026-CB06CONTRACT ID: 162151 MP09214141603

TAFFY-ADABURG ROAD (KY 1414) FROM 7.04 MILES EAST OF US 231 EXTENDING EAST TO 9710FEET WEST
OF BUNCH LANE CULVERT REPLACEMENT, A DISTANCE OF .05 MILES.
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GUARDRAIL SUMMARY 
092GR16P026-CB06 

 
 
 
KY 505 

Milepoint 4.1 
NB 200 LF & 2-Type 7 End Treatments 
SB 150 LF & 1-Type 7 End Treatment & 1 Radius with Terminal Section No.1 

 
KY 1414 

Milepoint 0.7 
EB 200 LF & 1-Radius with Terminal Section No. 1 & 1-Type 7 End Treatment 
WB 200 LF & 2-Type 7 End Treatments 
 
Milepoint 2.45  
EB 200 LF & 2-Type 7 End Treatments 
WB 200 LF & 2-Type 7 End Treatments 
 
MILEPOINT 7.03  
EB 200 LF & 2 Type 7 End Treatments 
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MILLING SUMMARY 
092GR16P026-CB06 

 
 
 
After the Engineer determines that the asphalt base placed over the culvert trench has sufficiently 
stabilized, mill 1 inch overall as followds: 
 

KY505 
Milepoint 4.2 
100 feet before and after culvert centerline 

 
KY1414 

Milepoint 0.7 
100 feet before and after culvert centerline 
 
Milepoint 2.45  
100 feet before and after culvert centerline 
 
Milepoint 7.03  
100 feet before and after culvert centerline 
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DITCHING SUMMARY 
092GR16P026-CB06 

 
 
 
KY 1414 – Milepoint 0.7 – 300 LF (Incidental to Site Preparation) 
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PART II 
 

SPECIFICATIONS AND STANDARD DRAWINGS 
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SPECIFICATIONS REFERENCE 
 
Any reference in the plans or proposal to previous editions of the Standard Specifications 
for Road and Bridge Construction and Standard Drawings are superseded by Standard 
Specifications for Road and Bridge Construction, Edition of 2012 and Standard 
Drawings, Edition of 2012 with the 2012 Revision. 
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Supplemental Specifications to the
Standard Specifications for Road and Bridge Construction, 2012 Edition

Effective with the April 29, 2016 Letting

Subsection: 101.03 DEFINITIONS
Revision: Add the following Definitions to this section:

Superpave Mix Design Technologist (SMDT) - An inspector qualified by the KYTC to 
submit, adjust, or approve asphalt mix designs.

Superpave Plant Technologist (SPT) - An inspector qualified by the KYTC to perform 
routine inspection and process control, acceptance, or verification testing on asphalt mixtures.

Subsection: 102.15 Process Agent.
Revision: Replace the 1st paragraph with the following:                                                                                 

Every corporation doing business with the Department shall submit evidence of compliance 
with KRS Sections 14A.4-010, 271B.11-010, 271B.11-070, 271B.11-080, 271B.5-010 and 
271B.16-220, and file with the Department the name and address of the process agent upon 
whom process may be served.                                                                                                          

Subsection: 105.13 Claims Resolution Process.
Revision: Delete all references to TC 63-34 and TC 63-44 from the subsection as these forms are no 

longer available through the forms library and are forms generated within the AASHTO 
SiteManager software.

Subsection: 108.01 Subcontracting of Contract.
Revision: Replace the section with the following:

Do not subcontract, sell, transfer, assign, or otherwise dispose of the Contract or any portion of 
the Contract or Contracts, or of the right, title, or interest therein, without the Engineer’s 
written consent.  If the Contractor chooses to subcontract any portion of the Contract, a written 
request to sublet work must be submitted on the Subcontract Request (TC 63-35) form for the 
Engineer’s approval. When directed by the Engineer, submit a certified copy of the actual 
subcontract agreement executed between the parties.

The Engineer will allow the Contractor to subcontract a portion, but the Contractor must 
perform with his own organization work amounting to no less than 30 percent of the total 
Contract cost. The Engineer will not allow any subcontractor to exceed the percentage to be 
performed by the Contractor and will require the Contractor to maintain a supervisory role over 
the entire project.

Do not allow any subcontractor to further subcontract any portion of the work without
obtaining written consent from the Engineer. When the Engineer gives such consent, the first
tier subcontractor may further subcontract a portion of his work not to exceed 50 percent of the
work originally subcontracted to him by the Contractor. Do not allow any second tier
subcontractor to subcontract any portion of the work.  

Extra work performed by subcontractors in accordance with Section 109 will not be utilized in 
the computation of total dollar amount subcontracted. Subcontract percentages are based upon 
the original contract amount.

Payment to subcontractors for satisfactory performance of their work or materials supplied must
be made within 7 calendar days from receipt of payment from the Engineer.  Upon request by 
the Engineer, provide proof that payment has been made to the subcontractor within the 7 
calendar days.  Progress payments may be withheld for failure to comply with this request

1
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Supplemental Specifications to the
Standard Specifications for Road and Bridge Construction, 2012 Edition

Effective with the April 29, 2016 Letting

The Engineer’s written consent to subcontract, assign, or otherwise dispose of any portion of 
the Contract does not, under any circumstances, relieve the Contractor or the surety of their 
respective liabilities and obligations under the Contract.  The Engineer will make transactions 
only with the Contractor.  The Engineer will recognize subcontractors only in the similar 
capacity of employees or workers of the Contractor who are subject to the same requirements as
to character and competence as specified in Subsection 108.06.

Lease agreements are acceptable on Department projects.  No additional paperwork is needed 
when equipment is rented from a commercial rental company unless the leased equipment 
comes with an operator.  In these circumstances, payroll records for the operator of the leased 
equipment must be maintained and submitted by the contractor in accordance with Department 
policy.

Lease agreements between contractors that involve equipment only will require the submittal of 
a TC 63-71 Department Equipment Rental Form. If a Contractor is found to be in violation of 
these requirements, the Engineer reserves the right to withhold payment for the work which 
was performed in violation of these requirements. This provision does not include the lease or 
use of equipment from a corporation or company wholly owned by the Contractor. The 
Contractor shall not use equipment in the performance of the Contract to which title is not held 
by the Contractor or an approved subcontractor without a submitted lease agreement.

If a public official has provided a documented Declaration of Emergency, then the Engineer 
may verbally waive the requirement of submitting a TC 63-71 Department Equipment Rental 
Form until the situation has ended.  After the emergency situation ends, immediately remove 
the equipment from the project or submit a completed TC 63-71 Department Equipment Rental 
Form to the Engineer.

Subsection: 108.03 Preconstruction Conference.
Revision: Replace 8) Staking with the following:                                                                                            

8) Staking (designated by a Professional Engineer or Land Surveyor licensed in the 
Commonwealth of Kentucky.

Subsection: 109.07.02 Fuel.
Revise item Crushed Aggregate Used for Embankment Stabilization to the following:                 
Crushed Aggregate                                                                                          
     Used for Stabilization of Unsuitable Materials
     Used for Embankment Stabilization
Delete the following item from the table.                                                                                         
Crushed Sandstone Base (Cement Treated)

Subsection: 110.02 Demobilization.
Revision: Replace the first part of the first sentence of the second paragraph with the following:                 

Perform all work and operations necessary to accomplish final clean-up as specified in the first 
paragraph of Subsection 105.12;

Subsection: 112.03.12 Project Traffic Coordinator (PTC).
Revision: Replace the last paragraph of this subsection with the following:                                                   

Ensure the designated PTC has sufficient skill and experience to properly perform the task 
assigned and has successfully completed the qualification courses.

Revision:
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Subsection: 112.04.18 Diversions (By-Pass Detours).
Revision: Insert the following sentence after the 2nd sentence of this subsection.                                          

The Department will not measure temporary drainage structures for payment when the contract 
documents provide the required drainage opening that must be maintained with the diversion. 
The temporary drainage structures shall be incidental to the construction of the diversion. If the 
contract documents fail to provide the required drainage opening needed for the diversion, the 
cost of the temporary drainage structure will be handled as extra work in accordance with 
section 109.04. 

Subsection: 201.03.01 Contractor Staking.
Revision: Replace the first paragraph with the following:  Perform all necessary surveying under the 

general supervision of a Professional Engineer or Land Surveyor licensed  in the 
Commonwealth of Kentucky.

Subsection: 201.04.01 Contractor Staking.
Revision: Replace the last sentence of the paragraph with the following:  Complete the general layout of 

the project under the supervision of a Professional Engineer or Land Surveyor licensed in the 
Commonwealth of Kentucky.

Subsection: 206.04.01 Embankment-in-Place.
Revision: Replace the fourth paragraph with the following:  The Department will not measure suitable 

excavation included in the original plans that is disposed of for payment and will consider it 
incidental to Embankment-in-Place.

Subsection: 208.02.01 Cement.
Revision: Replace paragraph with the following:                                                                                            

Select Type I or Type II cement conforming to Section 801. Use the same type cement 
throughout the work.

Subsection: 208.03.06 Curing and Protection.
Revision: Replace the fourth paragraph with the following:                                                                         

Do not allow traffic or equipment on the finished surface until the stabilized subgrade has 
cured for a total of 7-days with an ambient air temperature above 40 degrees Fahrenheit. A 
curing day consists of a continuous 24-hour period in which the ambient air temperature does 
not fall below 40 degrees Fahrenheit. Curing days will not be calculated consecutively, but 
must total seven (7) , 24-hour days with the ambient air temperature remaining at or above 40 
degrees Fahrenheit before traffic or equipment will be allowed to traverse the stabilized 
subgrade.  The Department may allow a shortened curing period when the Contractor requests. 
The Contractor shall give the Department at least 3 day notice of the request for a shortened 
curing period. The Department will require a minimum of 3 curing days after final compaction. 
The Contractor shall furnish cores to the treated depth of the roadbed at 500 feet intervals for 
each lane when a shortened curing time is requested. The Department will test cores using an 
unconfined compression test.  Roadbed cores must achieve a minimum strength requirement of 
80 psi.

Subsection: 208.03.06 Curing and Protection.
Revision: Replace paragraph eight with the following:                                                                                   

At no expense to the Department, repair any damage to the subgrade caused by freezing. 
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Subsection: 212.03.03 Permanent Seeding and Protection.
Part: A) Seed Mixtures for Permanent Seeding.
Revision: Revise Seed Mix Type I to the mixture shown below:                                                               

50% Kentucky 31 Tall Fescue (Festuca arundinacea)                                                                     
35% Hard Fescue (Festuca (Festuca longifolia)                                                                               
10% Ryegrass, Perennial (Lolium perenne)                                                                                     
5% White Dutch Clover (Trifolium repens)

Subsection: 212.03.03 Permanent Seeding and Protection.
Part: A) Seed Mixtures for Permanent Seeding.
Number: 2)
Revision: Replace the paragraph with the following:                                                                             

Permanent Seeding on Slopes Greater than 3:1 in Highway Districts 4, 5, 6, and 7.  Apply seed 
mix Type II at a minimum application rate of 100 pounds per acre.  If adjacent to a golf course 
replace the crown vetch with Kentucky 31 Tall Fescue.

Subsection: 212.03.03 Permanent Seeding and Protection.
Part: A) Seed Mixtures for Permanent Seeding.
Number: 3)
Revision: Replace the paragraph with the following:                                                                            

Permanent Seeding on Slopes Greater than 3:1 in Highway Districts 1, 2, 3, 8, 9, 10, 11, and 
12.  Apply seed mix Type III at a minimum application rate of 100 pounds per acre.  If adjacent 
to crop land or golf course, replace the Sericea Lespedeza with Kentucky 31 Fescue.

Subsection: 212.03.03 Permanent Seeding and Protection.
Part: B) Procedures for Permanent Seeding.
Revision: Delete the first sentence of the section.
Subsection: 212.03.03 Permanent Seeding and Protection.
Part: B) Procedures for Permanent Seeding.
Revision: Replace the second and third sentence of the section with the following:                                       

Prepare a seedbed and apply an initial fertilizer that contains a minimum of 100 pounds of 
nitrogen, 100 pounds of phosphate, and 100 pounds of potash per acre. Apply agricultural 
limestone to the seedbed when the Engineer determines it is needed. When required, place 
agricultural limestone at a rate of 3 tons per acre.

Subsection: 212.03.03 Permanent Seeding and Protection.
Part: D) Top Dressing.
Revision: Change the title of part to D) Fertilizer.
Subsection: 212.03.03 Permanent Seeding and Protection.
Part: D) Fertilizer.
Revision: Replace the first paragraph with the following:                                                                               

Apply fertilizer at the beginning of the seeding operation and after vegetation is established. 
Use fertilizer delivered to the project in bags or bulk.  Apply initial fertilizer to all areas prior to 
the seeding or sodding operation at the application rate specified in 212.03.03 B). Apply 20-10-
10 fertilizer to the areas after vegetation has been established at a rate of 11.5 pounds per 1,000 
square feet. Obtain approval from the Engineer prior to the 2nd fertilizer application.  Reapply 
fertilizer to any area that has a streaked appearance. The reapplication shall be at no additional 
cost to the Department.  Re-establish any vegetation severely damaged or destroyed because of 
an excessive application of fertilizer at no cost to the Department.

Subsection: 212.03.03 Permanent Seeding and Protection.
Part: D) Fertilizer.
Revision: Delete the second paragraph.
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Subsection: 212.04.04 Agricultural Limestone.
Revision: Replace the entire section with the following:                                                                                 

The Department will measure the quantity of agricultural limestone in tons.
Subsection: 212.04.05 Fertilizer.
Revision: Replace the entire section with the following:                                                                                 

The Department will measure fertilizer used in the seeding or sodding operations for payment. 
The Department will measure the quantity by tons.                                                                         

Subsection: 212.05 PAYMENT.
Revision: Delete the following item code:                                                                                                       

Code           Pay Item                                   Pay Unit                                                                       
05966         Topdressing Fertilizer                Ton

Subsection: 212.05 PAYMENT.
Revision: Add the following pay items:                                                                                                           

Code        Pay Item                               Pay Unit                                                                              
05963       Initial Fertilizer                      Ton                                                                                   
05964       20-10-10 Fertilizer                Ton                                                                                    
05992       Agricultural Limestone          Ton

Subsection: 213.03.02 Progress Requirements.
Revision:

Replace the third paragraph with the following:                                                                              
After exposing areas of erodible material, make every effort to stabilize and protect the areas as 
quickly as possible. Permanently seed and mulch all areas at final grade within 14 days.  
Temporary stabilization practices on those portions of the project where construction activities 
have temporarily ceased shall be initiated within 14 days of the date of activity cessation.  The 
Engineer will suspend grading operations for instances where the Contractor fails to sustain 
erosion control measures to effectively control erosion and to prevent water pollution in 
accordance with the KPDES Permit. In addition, the Engineer will withhold monies due on 
current estimates until corrective work has been initiated and is continuously progressing to 
remediate noted deficiencies.  Additionally, should noted deficiencies not be adequately 
addressed to the satisfaction of the Engineer within 7 calendar days of receipt of written 
notification of deficiencies, the Department will apply a penalty equal to the daily liquidated 
damages rate until all aspects of the work have been completed.                                                    

Subsection: 213.03.05 Temporary Control Measures.
Part: E) Temporary Seeding and Protection.
Revision: Delete the second sentence of the first paragraph.
Subsection: 304.02.01 Physical Properties.
Table: Required Geogrid Properties
Revision: Replace all references to Test Method "GRI-GG2-87" with ASTM D 7737.
Subsection: 402.03.02 Contractor Quality Control and Department Acceptance.
Part: B) Sampling.
Revision: Replace the second sentence with the following:                                                                          

The Department will determine when to obtain the quality control samples using the random-
number feature of the mix design submittal and approval spreadsheet.  The Department will 
randomly determine when to obtain the verification samples required in Subsections 402.03.03 
and 402.03.04 using the Asphalt Mixture Sample Random Tonnage Generator.
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Subsection: 402.03.02 Contractor Quality Control and Department Acceptance.
Part: D) Testing Responsibilities.
Number: 3) VMA.
Revision: Add the following paragraph below Number 3) VMA:                                                                

Retain the AV/VMA specimens and one additional corresponding Gmm sample for 5 working 
days for mixture verification testing by the Department.  For Specialty Mixtures, retain a 
mixture sample for 5 working days for mixture verification testing by the Department.  When 
the Department's test results do not verify that the Contractor's quality control test results are 
within the acceptable tolerances according to Subsection 402.03.03, retain the samples and 
specimens from the affected sublot(s) for the duration of the project.

Subsection: 402.03.02 Contractor Quality Control and Department Acceptance.
Part: D) Testing Responsibilities. 
Number: 4) Density.
Revision: Replace the second sentence of the Option A paragraph with the following:                                 

Perform coring by the end of the following work day.
Subsection: 402.03.02 Contractor Quality Control and Department Acceptance.
Part: D) Testing Responsibilities.
Number: 5) Gradation.
Revision: Delete the second paragraph.
Subsection: 402.03.02 Contractor Quality Control and Department Acceptance.
Part: H) Unsatisfactory Work.
Number: 1) Based on Lab Data.
Revision: Replace the second paragraph with the following:                                                                       

When the Engineer determines that safety concerns or other considerations prohibit an 
immediate shutdown, continue work and the Department will make an evaluation of 
acceptability according to Subsection 402.03.05.

Subsection: 402.03.03 Verification.
Revision: Replace the first paragraph with the following:                                                                       

402.03.03 Mixture Verification.  For volumetric properties, the Department will perform a 
minimum of one verification test for AC, AV, and VMA according to the corresponding 
procedures as given in Subsection 402.03.02.  The Department will randomly determine when 
to obtain the verification sample using the Asphalt Mixture Sample Random Tonnage 
Generator.  For specialty mixtures, the Department will perform one AC and one gradation 
determination per lot according to the corresponding procedures as given in Subsection 
402.03.02.  However, Department personnel will not perform AC determinations according to 
KM 64-405.  The Contractor will obtain a quality control sample at the same time the 
Department obtains the mixture verification sample and perform testing according to the 
procedures given in Subsection 402.03.02.  If the Contractor's quality control sample is verified 
by the Department's test results within the tolerances provided below, the Contractor's sample 
will serve as the quality control sample for the affected sublot.  The Department may perform 
the mixture verification test on the Contractor's equipment or on the Department's equipment.

Subsection: 402.03.03 Verification.
Part: A) Evaluation of Sublot(s) Verified by Department.
Revision: Replace the third sentence of the second paragraph with the following:                                        

When the paired t -test indicates that the Contractor's data and Department's data are possibly 
not from the same population, the Department will investigate the cause for the difference 
according to Subsection 402.03.05 and implement corrective measures as the Engineer deems 
appropriate.
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Subsection: 402.03.03 Verification.
Part: B) Evaluation of Sublots Not Verified by Department.
Revision: Replace the third sentence of the first paragraph with the following:                                             

When differences between test results are not within the tolerances listed below, the 
Department will resolve the discrepancy according to Subsection 402.03.05.

Subsection: 402.03.03 Verification.
Part: B) Evaluation of Sublots Not Verified by Department.
Revision: Replace the third sentence of the second paragraph with the following:                                        

When the F -test or t -test indicates that the Contractor's data and Department's data are possibly 
not from the same population, the Department will investigate the cause for the difference 
according to Subsection 402.03.05 and implement corrective measures as the Engineer deems 
appropriate.

Subsection: 402.03.03 Verification.
Part: C) Test Data Patterns.
Revision: Replace the second sentence with the following:                                                                         

When patterns indicate substantial differences between the verified and non-verified sublots, 
the Department will perform further comparative testing according to subsection 402.03.05.

Subsection: 402.03 CONSTRUCTION.
Revision: Add the following subsection: 402.03.04 Testing Equipment and Technician Verification.  

For mixtures with a minimum quantity of 20,000 tons and for every 20,000 tons thereafter, the 
Department will obtain an additional verification sample at random using the Asphalt Mixture 
Sample Random Tonnage Generator in order to verify the integrity of the Contractor’s and 
Department’s laboratory testing equipment and technicians.  The Department will obtain a 
mixture sample of at least 150 lb at the asphalt mixing plant according to KM 64-425 and split 
it according to AASHTO R 47.  The Department will retain one split portion of the sample and 
provide the other portion to the Contractor.  At a later time convenient to both parties, the 
Department and Contractor will simultaneously reheat the sample to the specified compaction 
temperature and test the mixture for AV and VMA using separate laboratory equipment 
according to the corresponding procedures given in Subsection 402.03.02.  The Department 
will evaluate the differences in test results between the two laboratories.  When the difference 
between the results for AV or VMA is not within ± 2.0 percent, the Department will investigate 
and resolve the discrepancy according to Subsection 402.03.05.

Subsection: 402.03.04 Dispute Resolution.
Revision: Change the subsection number to 402.03.05.
Subsection: 402.05 PAYMENT.
Part: Lot Pay Adjustment Schedule Compaction Option A Base and Binder Mixtures
Table: AC
Revision: Replace the Deviation from JMF(%) that corresponds to a Pay Value of 0.95 to ±0.6.
Subsection: 403.01 Description.
Revision: Replace the sentence three and four of the first paragraph with the following:                               

Provide a Superpave Plant Technologist (SPT) or Superpave Mix Design Technician (SMDT) 
qualified by the Laboratories' Quality Acceptance program. Be available to address all Quality 
Control concerns arising during work performed under section 403.

Subsection: 403.02.10 Material Transfer Vehicle (MTV).
Revision: Replace the first sentence with the following:                                                                                 

In addition to the equipment specified above, provide a MTV with the following minimum 
characteristics:
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Subsection: 403.03.03 Preparation of Mixture
Part: C) Mix Design Criteria
Number: 2)
Revision: Revise part 2) to read as follows: Selection of Optimum AC. Normally, the Department will 

approve the AC at an air-void content of 4.0 percent. The Engineer may assign an AC 
corresponding to other air-void levels as deemed appropriate. Ensure the optimum AC is a 
minimum of 5.2 percent by weight of the total mixture for all 0.5-inch nominal surface 
mixtures and 5.5 percent by weight of the total mixture for all 0.38-inch nominal surface 
mixtures. 

Subsection: 412.02.09 Material Transfer Vehicle (MTV).
Revision: Replace the paragraph with the following:                                                                                       

Provide and utilize a MTV with the minimum characteristics outlined in section 403.02.10.        
Subsection: 412.03.07 Placement and Compaction.
Revision: Replace the first paragraph with the following:                                                                            

Use a MTV when placing SMA mixture in the driving lanes. The MTV is not required on 
ramps and/or shoulders unless specified in the contract. When the Engineer determines the use 
of the MTV is not practical for a portion of the project, the Engineer may waive its requirement 
for that portion of pavement by a letter documenting the waiver.

Subsection: 412.04 MEASUREMENT.
Revision: Add the following subsection:                                                                                                          

412.04.03. Material Transfer Vehicle (MTV).  The Department will not measure the MTV for 
payment and will consider its use incidental to the asphalt mixture.

Subsection: 501.03.19 Surface Tolerances and Testing Surface.
Part: B) Ride Quality.
Revision: Add the following to the end of the first paragraph:                                                                        

The Department will specify if the ride quality requirements are Category A or Category B 
when ride quality is specified in the Contract. Category B ride quality requirements shall apply 
when the Department fails to classify which ride quality requirement will apply to the Contract.

Subsection: 501.03.05 Weather Limitations and Protection.
Revision: Replace the reference to Subsection 501.03.19 in Paragraph 5,  with Subsection 501.03.20.
Subsection: 601.02.02 Cement
Revision: Replace the third sentence with the following:  The Department will allow the use of Type 

IP(≤20), Type IS(≤30), Type IL, Type II, and Type III when the Engineer approves.
Subsection: 601.02.02 Cement
Revision: Replace the fifth sentence with the following:  If unsatisfactory test results are obtained using 

Type IP(≤20), Type IS(≤30), Type IL, Type II, or Type III cement complete the work using 
Type I cement.
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Subsection: 601.03.02 Concrete Producer Responsibilities.
Part: E) Trip Tickets.
Revision: Replace the section with the following:                                                                                           

Furnish a trip ticket containing the minimum information shown in the table below. Certify that 
the data on the ticket is correct and that the mixture conforms to the approved mix design. 
Ensure that the plant manager or a Level II concrete technician signs the ticket. The 
Department's jobsite inspector will complete all other necessary information on the back of the 
trip ticket.

Subsection: 601.03.03 Proportioning and Requirements
Part: A) Concrete
Revision: Revise Table for INGREDIENT PROPORTIONS AND REQUIREMENTS FOR VARIOUS 

CLASSES OF CONCRETE as follows:  Replace "M1 w/ Type 1 cement" with "M1 w/ Type 1 
or blended hydraulic cement"

Subsection: 601.03.03 Proportioning and Requirements
Part: C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures
Revision: Revise part C) header to read as follows:  Mixtures Using Type IP(≤20), IS(≤30), and IL 

Cement and Mineral Admixtures.
Subsection: 601.03.03 Proportioning and Requirements
Part: C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures
Number: 1)
Revision: Revise first sentence to read as follows:  Type IP(≤20), IS(≤30), IL Cement.
Subsection: 601.03.03 Proportioning and Requirements
Part: C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures
Number: 2)
Revision: Revise second sentence to read as follows:  The use of fly ash, blast furnace slag cement, or 

micosilica in concrete is the Contractor's option.
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Subsection: 601.03.03 Proportioning and Requirements
Part: C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures
Number: 2)
Revision: Revise the first sentence in the second paragraph to read as follows:  When the ability to use 

blast furnace slag cement or microsilica has not been demonstrated have the concrete producer 
provide trial batches in accordance with Subsection 601.03.02 G) 1).

Subsection: 601.03.03 Proportioning and Requirements
Part: C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures
Number: 2)
Part: b)
Revision: Revise first sentence to read as follows:  Blast Furnace Slag Cement
Subsection: 601.03.03 Proportioning and Requirements
Part: C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures
Number: 2)
Part: b)
Revision: Revise second sentence to read as follows:  When added as a separate ingredient, use Grade 

120 or Grade 100 slag to reduce the quantity of cement, except do not use blast furnace slag 
cement to reduce the quantity of Type IS(≤30) cement.

Subsection: 601.03.03 Proportioning and Requirements
Part: C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures
Number: 2)
Part: b)
Revision: In part b), replace all references to "GGBF slag" with "blast furnace slag cement".
Subsection: 601.03.04 Classes and Primary Uses
Part: H) Class M1
Revision: Revise part H) to read as follows:  High early strength for bridge joint repair and full or partial 

depth bridge deck patching.  (Type 1 cement or blended hydraulic cement)
Subsection: 603.03.06 Cofferdams.
Revision: Replace the seventh sentence of paragraph one with the following:                                               

Submit drawings that are stamped by a Professional Engineer licensed in the Commonwealth of 
Kentucky.

Subsection: 605.03.04 Tack Welding.
Revision: Insert the subsection and the following:                                                                                       

605.03.04 Tack Welding. The Department does not allow tack welding.
Subsection: 606.03.17 Special Requirements for Latex Concrete Overlays.
Part: A) Existing Bridges and New Structures.
Number: 1) Prewetting and Grout-Bond Coat.
Revision: Add the following sentence to the last paragraph:  Do not apply a grout-bond coat on bridge 

decks prepared by hydrodemolition.
Subsection: 609.03 Construction.
Revision: Replace Subsection 609.03.01 with the following:                                                                          

609.03.01 A) Swinging the Spans. Before placing concrete slabs on steel spans or precast 
concrete release the temporary erection supports under the bridge and swing the span free on its 
supports.                                                                                                                                           
609.03.01 B) Lift Loops.  Cut all lift loops flush with the top of the precast beam once the 
beam is placed in the final location and prior to placing steel reinforcement.  At locations where 
lift loops are cut, paint the top of the beam with galvanized or epoxy paint.
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Subsection: 611.03.02 Precast Unit Construction.
Revision: Replace the first sentence of the subsection with the following:                                                     

Construct units according to ASTM C1577, replacing Table 1 (Design Requirements for 
Precast Concrete Box Sections Under Earth, Dead and HL-93 Live Load Conditions) 
with KY Table 1 (Precast Culvert KYHL-93 Design Table), and Section 605 with the 
following exceptions and additions:

Subsection: 613.03.01 Design.
Number: 2)
Revision: Replace "AASHTO Standard Specifications for Highway Bridges" with "AASHTO LRFD 

Bridge Design Specifications"
Subsection: 615.06.02
Revision: Add the following sentence to the end of the subsection.                                                             

The ends of units shall be normal to walls and centerline except exposed edges shall be beveled 
¾ inch.

Subsection: 615.06.03 Placement of Reinforcement in Precast 3-Sided Units.
Revision: Replace the reference of 6.6 in the section to 615.06.06.
Subsection: 615.06.04 Placement of Reinforcement for Precast Endwalls.
Revision: Replace the reference of 6.7 in the section to 615.06.07.
Subsection: 615.06.06 Laps, Welds, and Spacing for Precast 3-Sided Units.
Revision: Replace the subsection with the following:                                                                                  

Tension splices in the circumferential reinforcement shall be made by lapping. Laps may not be 
tack welded together for assembly purposes.  For smooth welded wire fabric, the overlap shall 
meet the requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.2 and 
AASHTO 2012 Bridge Design Guide Section 5.11.6.3.  For deformed welded wire fabric, the 
overlap shall meet the requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.1 
and AASHTO 2012 Bridge Design Guide Section 5.11.6.2. The overlap of welded wire fabric 
shall be measured between the outer most longitudinal wires of each fabric sheet.  For 
deformed billet-steel bars, the overlap shall meet the requirements of AASHTO 2012 Bridge 
Design Guide Section 5.11.2.1. For splices other than tension splices, the overlap shall be a 
minimum of 12" for welded wire fabric or deformed billet-steel bars. The spacing center to 
center of the circumferential wires in a wire fabric sheet shall be no less than 2 inches and no 
more than 4 inches. The spacing center to center of the longitudinal wires shall not be more 
than 8 inches.  The spacing center to center of the longitudinal distribution steel for either line 
of reinforcing in the top slab shall be not more than 16 inches.

Subsection: 615.06.07 Laps, Welds, and Spacing for Precast Endwalls.
Revision: Replace the subsection with the following:                                                                                  

Splices in the reinforcement shall be made by lapping.  Laps may not be tack welded together 
for assembly purposes.  For smooth welded wire fabric, the overlap shall meet the requirements 
of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.2 and AASHTO 2012 Bridge Design 
Guide Section 5.11.6.3. For deformed welded wire fabric, the overlap shall meet the 
requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.1 and AASHTO 2012 
Bridge Design Guide Section 5.11.6.2.  For deformed billet-steel bars, the overlap shall meet 
the requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.1. The spacing center-
to-center of the wire fabric sheet shall not be less than 2 inches or more than 8 inches.
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Subsection: 615.08.01 Type of Test Specimen.
Revision: Replace the subsection with the following:                                                                                 

Start-up slump, air content, unit weight, and temperature tests will be performed each day on 
the first batch of concrete.  Acceptable start-up results are required for production of the first 
unit.  After the first unit has been established, random acceptance testing is performed daily for 

each 50 yd3 (or fraction thereof).  In addition to the slump, air content, unit weight, and 
temperature tests, a minimum of one set of cylinders shall be required each time plastic 
property testing is performed.

Subsection: 615.08.02 Compression Testing.
Revision: Delete the second sentence.
Subsection: 615.08.04 Acceptability of Core Tests.
Revision: Delete the entire subsection.
Subsection: 615.12 Inspection.
Revision: Add the following sentences to the end of the subsection:    Units will arrive at jobsite with the 

"Kentucky Oval" stamped on the unit which is an indication of acceptable inspection at the 
production facility. Units shall be inspected upon arrival for any evidence of damage resulting 
from transport to the jobsite.

Subsection: 701.04.16  Deduction for Pipe Deflection.
Revision: Insert the following at the end of the paragraph:                                                                              

The section length is determined by the length of the pipe between joints where the failure 
occurred.

Subsection: 716.02.02 Paint.
Revision: Replace sentence with the following: Conform to Section 821.
Subsection: 716.03 CONSTRUCTION.
Revision: Replace bullet 5) with the following:   5) AASHTO Standard Specifications for Structural 

Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current 
interims,

Subsection: 716.03.02 Lighting Standard Installation.
Revision: Replace the paragraph with the following:                                                                                  

Locate poles to avoid trees, drainage, structures, etc.  Regardless of the station & offset noted, 
locate all poles/bases behind guardrail a minimum of 4 feet behind the face of the guardrail.  
All poles shall be placed as close to stations and offsets as stated on Plans to provide proper 
illumination.  If any pole needs to be relocated from stations indicated, the Division of Traffic 
Operations shall be contacted.  When submitting brochures for suggested luminaires include 
iso lux curves, IES type distribution, lamp lumens, and typical ballast factor used for each type 
of luminaire.  Submit the photometric data in a digital IES format to the Division of Traffic 
Operations.  Include with the submittal a point of contact and phone number to answer 
technical questions about the luminaire.

Subsection: 716.03.02 Lighting Standard Installation.
Part: A) Conventional Installation.
Revision: Replace the third sentence with the following: Orient the transformer base so the door is 

positioned on the side away from on-coming traffic.
Subsection: 716.03.02 Lighting Standard Installation.
Part: A) Conventional Installation.
Number: 1) Breakaway Installation and Requirements.
Revision: Replace the first sentence with the following: For breakaway supports, conform to Section 12 

of the AASHTO Standard Specifications for Structural Supports for Highway Signs, 
Luminaires, and Traffic Signals, 2013-6th Edition with current interims.
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Subsection: 716.03.02 Lighting Standard Installation.
Part: B) High Mast Installation
Revision: Replace the first three sentences of the first paragraph with the following: Install each high 

mast pole as noted on Plans. Install each high mast pole on a separate circuit and use luminaires 
with light patterns as indicated. Orient luminaires as shown in Plans. 

Subsection: 716.03.02 Lighting Standard Installation.
Part: B) High Mast Installation
Number: 2) Concrete Base Installation
Revision: Modification of Chart and succeeding paragraphs within this section:

Note 1: Shaft length is 22 feet for cohesive soil only. For cohesionless soil, contact Geotechnical Branch for 
design.                                                                                                                                                                             
Note 2: Do not construct high mast drilled shafts on ground slopes steeper than 1.5:1 without the approval of the 
Division of Traffic Operations.

If rock is encountered during drilling operations and confirmed by the Engineer to be of sound 
quality, the shaft is only required to be further advanced into the rock by the length of rock 
socket shown in the design table.  The total length of the shaft need not be longer than that of 
soil alone.  Both longitudinal rebar length and number of ties or spiral length shall be adjusted 

If a shorter depth is desired for the drilled shaft, the Contractor shall provide, for the state's 
review and approval, a detailed column design with individual site specific soil and rock 
analysis performed and approved by a Professional Engineer licensed in the Commonwealth of 
Kentucky.

Spiral reinforcement may be substituted for ties.  If spiral reinforcement is used, one and one-
half closed coils shall be provided at the ends of each spiral unit.  Subsurface conditions 
consisting of very soft clay or very loose saturated sand could result in soil parameters weaker 
than those assumed.  Engineer shall consult with the Geotechnical Branch if such conditions 

The bottom of the drilled hole shall be firm and thoroughly cleaned so no loose or compressible 
materials are present at the time of the concrete placement.  If the drilled hole contains standing 
water, the concrete shall be placed using a tremie to displace water.  Continuous concrete flow 
will be required to insure full displacement of any water.

The reinforcement and anchor bolts shall be adequately supported in the proper positions so no 
movement occurs during concrete placement.  Welding of anchor bolts to the reinforcing cage 
is unacceptable, templates shall be used. Exposed portions of the foundation shall be formed to 
create a smooth finished surface.  All forming shall be removed upon completion of foundation 
construction. 

13

OHIO COUNTY
092GR16P026-CB06

Contract ID:  162151
Page 66 of 125



Supplemental Specifications to the
Standard Specifications for Road and Bridge Construction, 2012 Edition

Effective with the April 29, 2016 Letting

Subsection: 716.03.03 Trenching.
Part: A) Trenching of Conduit for Highmast Ducted Cables.
Revision: Add the following after the first sentence: If depths greater than 24 inches are necessary, obtain 

the Engineer's approval and maintain the required conduit depths coming into the junction 
boxes.  No payment for additional junction boxes for greater depths will be allowed.

Subsection: 716.03.03 Trenching.
Part: B) Trenching of Conduit for Non-Highmast Cables.
Revision: Add the following after the second sentence: If depths greater than 24 inches are necessary for 

either situation listed previously, obtain the Engineer's approval and maintain the required 
conduit depths coming into the junction boxes.  

Subsection: 716.03.04 Conduit Installation.
Revision: Replace the first two sentences of the paragraph with the following:   Provide rigid steel 

conduit encasement for all conductors except as specified in the Contract.  Provide conduit that 
is listed on the Department’s List of Approved Materials.

Subsection: 716.03.04 Conduit Installation.
Part: A) Conduit Requirements in Junction Boxes.
Number: 1) Highmast Ducted Cable.
Revision: Replace the first two sentences with the following:   Install conduit horizontally through the 

junction box. Conduit shall be 4 inches from the bottom and 4 inches from the side of the 
junction box. 

Subsection: 716.03.04 Conduit Installation.
Revision: Add the following to the Part to the Subsection:                  G) Bore and Jack.  Construction 

methods shall be in accordance with Subsections 706.03.02, paragraphs 1, 2 and 4.
Subsection: 716.03.08 Splicing.
Revision: Replace the last sentence of the paragraph with the following:   Ensure the splices are of the 

correct size for the wire being used.
Subsection: 716.03.10 Junction Boxes.
Revision: Replace subsection title with the following: Electrical Junction Box and replace the last 

sentence of the paragraph with the following:   Any additional junction boxes shall be approved 
by the Engineer.

Subsection: 716.03.13 Temporary Lighting.
Revision: Change subsection heading to the following:  716.03.13 Temporary/Maintain Lighting.
Subsection: 716.03.13 Temporary /Maintain Lighting.
Revision: Replace the entire section with the following:                                                                                 

The Contractor shall furnish and install all materials necessary to temporarily light the proposed
roadway to design standards in Subsection 716.03.  The Contractor shall submit his proposed 
design of temporary lighting to the Division of Traffic Operations for approval at least 30 days 
before installation.

Maintain all lighting elements impacted within or outside the project limits until new lighting 
elements are installed and a functional inspection has been performed on the new lighting 
elements.  The Contractor shall submit a proposed design for maintaining lighting to the 
Division of Traffic Operations for approval at least 30 days before installation.
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Subsection: 716.03.14 Remove Lighting.
Revision:

Replace the section with the following:    Remove all lighting equipment that is identified by 
the Engineer as no longer necessary including, but not limited to, the following:  pole bases, 
poles, junction boxes, cabinets, and wood poles.  Pole bases shall be removed a minimum of 
one foot below finished grade by chipping off or other method that is approved by the 
Engineer.  Dispose of all removed concrete off right-of-way.  Wood poles shall be removed a 
minimum of one foot below finished grade.  Backfill holes with material approved by the 
Engineer.  Conduit may be abandoned in the ground.  All materials shall be removed from the 
project as directed by the Engineer.  Transformers not owned by a utility shall be tested for 
PCB's and disposed of in accordance with state regulations. 

Subsection: 716.03.15 Painting.
Revision:

Replace the first sentence with the following:  Clean non-galvanized or damaged surfaces of 
exposed junction boxes, pull boxes, control panels, poles, and similar equipment, and apply 
one coat of an inhibiting paint and two coats of aluminum paint.

Subsection: 716.04.01. Poles.
Revision: Change the subsection heading to 716.04.01 Pole and replace the last sentence of the 

subsection with the following:  The Department will not measure anchor bolts, washers, nuts, 
anchor bolt covers, ground lugs, and any associated hardware for payment and will consider 
them incidental to this item of work.

Subsection: 716.04.02 High Mast Pole.
Revision:

Replace the second sentence with the following:  The Department will not measure the 
lowering device, anchor bolts, head frame assembly, cables, winch unit, power cables, wiring, 
connectors, circuit breakers, grounding lugs, ground wire, ground rods, conduits, test plugs,, 
adjustment and calibration of the unit to provide the desired operation, and any associated 
hardware for payment and will consider them incidental to this item of work.

Subsection: 716.04.03 Bracket.
Revision: Replace the second sentence with the following:   The Department will not measure any 

associated hardware needed for attaching the bracket to the pole for payment and will consider 
them incidental to this item of work.

Subsection: 716.04.04 Pole Base.
Revision: Change the subsection heading to 716.04.04 Pole Bases and delete the paragraph.
Subsection: 716.04.04 Pole Bases.
Revision: Insert the following:

A.     Pole Base. The Department will measure the quantity as each individual unit furnished
and installed. The Department will not measure excavation, concrete, conduits, fittings, ground
rods, ground wires, ground lugs, reinforcing steel, restoring disturbed areas to the satisfaction
of the Engineer, and any associated hardware for payment and will consider them incidental to
this item of work.
B.     Pole Base High Mast. The Department will measure the quantity in cubic yards
furnished and installed. The Department will not measure excavation, concrete, conduits,
fittings, ground rods, ground wires, ground lugs, reinforcing steel, restoring disturbed areas to
the satisfaction of the Engineer, and any associated hardware for payment and will consider
them incidental to this item of work.
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Subsection: 716.04.05 Pole Base in Median Wall.
Revision: Replace the last sentence with the following: The Department will not measure conduits,

fittings, junction boxes, additional reinforcing steel, ground rods, ground wire, ground lugs,
and aluminum cover plates (if specified) for payment, and will consider them incidental to this
item of work.

Subsection: 716.04.06 Transformer Base.
Revision: Replace the last sentence with the following: The Department will not measure transformer

door, ground lug, anchoring bolts, nuts, washers, and any associated hardware for payment and
will consider them incidental to this item of work. The filling of any unused holes will also be
considered incidental to this item of work.

Subsection: 716.04.07 Pole with Secondary Equipment.
Revision: Replace the heading with the following: 716.04.07 Pole with Secondary Control Equipment.
Subsection: 716.04.07 Pole with Secondary Control Equipment.
Revision: Replace the second and third sentence with the following: The Department will not measure

mounting the cabinet to the pole, backfilling, restoration, any necessary hardware to anchor
pole, electrical inspection fees, and required building fees involving utility secondary, and
primary service for payment and will consider them incidental to this item of work. The
Department will also not measure furnishing and installing electrical service conductors,
specified conduits, meter base, transformer, service panel, fused cutout, fuses, lighting
arrestors, photoelectrical control, circuit breaker, contactor, manual switch, ground rods,
ground lugs, and ground wires for payment and will consider them incidental to this item of
work. The filling of unused holes will also be considered incidental to this item of work.

Subsection: 716.04.08 Lighting Control Equipment.
Revision: Replace the paragraph with the following:                                                                                      

The  Department will measure the quantity as each individual unit furnished and installed.  The 
Department will not measure the concrete base, excavation, backfilling, restoration, any 
necessary anchors, electrical inspection fees, and required building fees involving utility 
secondary/primary service for payment and will consider them incidental to this item of work.  
The Department will also not measure furnishing and installing electrical service conductors, 
specified conduits, meter base, transformer, service panel, fused cutout, fuses, lighting 
arrestors, photoelectrical control, circuit breakers, contactor, manual switch, ground rods, 
ground lugs, and ground wires for payment and will consider them incidental to this item of 
work. The Department will not measure the filling of any unused holes with and will consider 
them incidental to this item of work.

Subsection: 716.04.09 Luminaire.
Revision: Replace the paragraph with the following:       The Department will measure the quantity as 

each individual unit furnished and installed. The Department will not measure lamps, starters, 
ballasts, drivers, surge protection, dimming modules, photo-control receptacle, specified 
shielding (if required), and any adjustments necessary to provide the desired lighting pattern for 
payment and will consider them incidental to this item of work.

Subsection: 716.04.10 Fused Connector Kits.
Revision: Replace the heading with the following:  716.04.10 Fuse Connector Kits.
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Subsection: 716.04.10 Fuse Connector Kits.
Revision: Replace the paragraph with the following:     The Department will measure the quantity as each 

individual unit furnished and installed.  The Department will not measure fuses/lugs for 
payment and will consider them incidental to this item of work.  

Subsection: 716.04.11 Conduit.
Revision: Replace the second sentence with the following:   The Department will not measure installation 

in ground or on structures, conduit fittings, test plugs, expansion joints with bonding straps, 
grounding lugs, drill anchors, clamps, and any additional hardware required for payment and 
will consider them incidental to this item of work.  

Subsection: 716.04.12 Markers.
Revision: Replace the section with the following:  The Department will measure the quantity as each 

individual unit furnished and installed. 
Subsection: 716.04.13 Junction Box.
Revision: Replace the subsection title with the following: Electrical Junction Box Type Various.
Subsection: 716.04.13 Electrical Junction Box Type Various.
Revision: Replace the section with the following:   The Department will measure the quantity as each 

individual unit furnished and installed.  The Department will not measure additional junction 
boxes for greater depths than those identified in Plans, #57 aggregate, backfilling, restoration of 
disturbed areas to the satisfaction of the Engineer, geotextile filter fabric, concrete, hot dipped 
galvanized cover, stainless steel screws, rubber gasket, and any associated hardware for 
payment , and will consider them incidental to this item of work.

Subsection: 716.04.13 Junction Box.
Part: A) Junction Electrical.
Revision: Delete Part A.
Subsection: 716.04.14 Trenching and Backfilling.
Revision: Replace the section with the following:   The Department will measure the quantity in linear 

feet.  The Department will not measure excavation, backfilling, underground utility warning 
tape (if required), and the restoration of disturbed areas to original condition for payment and 
will consider them incidental to this item of work.

Subsection: 716.04.15 Wire or Cable.
Revision: Replace the section with the following: The Department will measure the quantity in linear feet 

furnished and installed.  The Department will not measure installation within conduit, splice 
boots, and any other hardware required for installing cable for payment and will consider them 
incidental to this item of work. 

Subsection: 716.04.16 Ducted Cable.
Revision: Replace the second sentence of the paragraph with the following:  The Department will not 

measure installation within trench or conduit and any other necessary hardware for payment 
and will consider them incidental to this item of work. 

Subsection: 716.04.17 Temporary Lighting
Revision: Rename the subsection as follows:  716.04.17  Temporary Lighting/Maintain Lighting.
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Subsection: 716.04.17 Temporary Lighting/Maintain Lighting.
Revision: Delete the paragraph and add the following parts:

A) Temporary Lighting.  The Department will measure the quantity by lump sum.  The 
Department will not measure poles, luminaires, wire, conduit, trenching and backfilling, 
control equipment, all relocations and removal, design (if required), and any other necessary 
hardware to make a complete installation for payment and will consider them incidental to this 
item of work.
B) Maintain Lighting.  The Department will measure the quantity by lump sum.  The 
Department will not measure maintenance of lighting elements and design (if required) for 
payment and will consider them incidental to this item of work.

Subsection: 716.04.18 Remove Lighting.
Revision: Replace the paragraph with the following:    The Department will measure the quantity by lump 

sum.  The Department will not measure backfilling and the disposal or transportation of 
equipment and materials associated with any structural or electrical component of the lighting 
system including, but not limited to pole bases, poles, junction boxes, cabinets, and wood poles 
for payment and will consider them incidental to this item of work. 

Subsection: 716.04.19  Remove Pole Base.
Revision: Delete Subsection.
Subsection: 716.04.20 Bore and Jack Conduit.
Revision: Renumber Subsection to 716.04.19 Bore and Jack Conduit.
Subsection: 716.04.19 Bore and Jack Conduit.
Revision: Replace the paragraph with the following: The Department will measure the quantity in linear 

feet.  This item shall include all work necessary for boring and installing conduit under an 
existing roadway. 

Subsection: 716.05 PAYMENT.
Revision: Revise the following under Code, Pay Item, and Pay Unit with the following:

Code                    Pay Item                                          Pay Unit
04700-04701      Pole(Various)Mtg Ht                          Each
04710-04714      Pole(Various)Mtg Ht High Mast         Each
04810-04811       Electrical Junction Box (Various)        Each
20391NS835       Electrical Junction Box Type A           Each
20392NS835       Electrical Junction Box Type C           Each
04770-04773       Luminaire (Various)                           Each
04780                  Fuse Connector Kit                            Each
20410ED             Maintain Lighting                                Lump Sum
04941                  Remove Pole Base                             Each

Subsection: 723.02.02 Paint.
Revision: Replace sentence with the following: Conform to Section 821.
Subsection: 723.03 CONSTRUCTION.
Revision: Replace bullet 5) with the following:   5) AASHTO Standard Specifications for Structural 

Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current 
interims,

Subsection: 723.03.02 Poles and Bases Installation.
Revision: Replace the title with the following:  723.03.02  Pole and Base Installation.
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Subsection: 723.03.02 Pole and Base Installation.
Revision: Replace the first paragraph with the following:     Regardless of the station and offset noted, 

locate all poles/bases behind the guardrail a minimum of four feet from the front face of the 
guardrail to the front face of the pole base.  Orient the handhole door away from traffic travel 
path.  If pole base is installed within a sidewalk the top of the pole base shall be the same grade 
as the sidewalk.                                                                    

Subsection: 723.03.02 Poles and Bases Installation.
Part: A) Steel Strain and Mastarm Poles Installation
Revision: Replace the title of Part A) Steel Strain and Mast Arm Pole Installation.
Subsection: 723.03.02 Pole and Base Installation.
Part: A) Steel Strain and Mast Arm Pole Installation.
Revision: Insert the following sentence at the beginning of the first paragraph:  Install pole bases 4 to 6 

inches above grade.
Subsection: 723.03.02 Pole and Base Installation.
Part: A) Steel Strain and Mast Arm Pole Installation.
Revision: Replace the second paragraph with the following: For concrete base installation, see Subsection 

716.03.02 B), 2), Paragraphs 2-6.  Drilled shaft depth shall be based on the soil conditions 
encountered during drilling and slope condition at the site.  Refer to the design chart below:

Subsection: 723.03.02 Pole and Base Installation.
Part: B) Pedestal or Pedestal Post Installation.
Revision: Replace the second sentence with the following:  If over 12 feet high the base shall have the 

minimum depth and diameter as Subsection 716.03.02 (A), paragraph 2.
Subsection: 723.03.02 Poles and Bases Installation.
Part: B) Pedestal or Pedestal Post Installation.
Revision: Replace the fourth sentence of the paragraph with the following:  For breakaway supports, 

conform to Section 12 of the AASHTO Standard Specifications for Structural Supports for 
Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current interims.

Subsection: 723.03.03 Trenching.
Revision: Replace the first sentence with the following: See Subsection 716.03.03 (B).   
Subsection: 723.03.03 Trenching.
Part: A) Under Roadway.
Revision: Delete Part A) Under Roadway.
Subsection: 723.03.05 Conduit Requirements in Junction Boxes.
Revision: Delete the Subsection and replace with the following:

723.03.05 Fuse Connector Kits.   See Subsection 716.03.09.
Subsection: 723.03.06 Coupling Installation.
Revision: Delete the Subsection and replace with the following:

723.03.06 Painting.  See Subsection 716.03.15.
Subsection: 723.03.07 Bonding Requirements.
Revision: Delete the Subsection and replace with the following:

723.03.07 Electrical Junction Boxes. See Subsection 716.03.10.
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Subsection: 723.03.08 Painting.
Revision: Replace with 723.03.06 Painting. See Subsection 716.03.15.
Subsection: 723.03.09 Underground Warning Tape.
Revision: Renumber Subsection to 723.03.08 Underground Warning Tape.
Subsection: 723.03.10 Backfilling and Disturbed Areas.
Revision: Renumber Subsection to 723.03.09 Backfilling and Disturbed Areas.
Subsection: 723.03.11 Wiring Installation.
Revision: Renumber Subsection to 723.03.10 Wiring Installation.
Subsection: 723.03.10 Wiring Installation.
Revision:  Add the following sentence between the fifth and sixth sentences: Provide an extra two feet of 

loop wire and lead-in past the installed conduit in poles, pedestals, and junction boxes.

Subsection: 723.03.12 Loop Installation.
Revision: Renumber Subsection to 723.03.11 Loop Installation.   
Subsection: 723.03.11 Loop Installation.
Revision: Replace the fourth sentence of the 2nd paragraph with the following: Provide an extra two feet 

of loop wire and lead-in past the installed conduit in poles, pedestals, and junction boxes.

Subsection: 723.03.13 Grounding Installation.
Revision: Renumber Subsection to 723.03.12 Grounding Installation.
Subsection: 723.03.12 Grounding Installation.
Revision: Replace the reference to "Standard Detail Sheets" in the first sentence with "Plans".
Subsection: 723.03.14 Splicing.
Revision: Renumber Subsection to 723.03.13 Splicing.
Subsection: 723.03.13 Splicing.
Revision: Delete the reference to (IMSA 19-2) from the 5th sentence of the paragraph.
Subsection: 723.03.15 Painting.
Revision: Delete Subsection.
Subsection: 723.03.14 Splicing.
Revision: Replace with new Subsection 723.03.14 Remove Signal Equipment.
Subsection: 723.03.14 Remove Signal Equipment.
Revision: Insert the following for the new subsection:  Remove all traffic signal equipment that is 

identified by the Engineer as no longer necessary including, but not limited to, the following:  
pole bases, poles, junction boxes, cabinets, wood poles, and advance warning flashers.  Pole 
bases shall be removed a minimum of one foot below finished grade by chipping off or other 
method that is approved by the Engineer.  Dispose of all removed concrete off right-of-way.  
Wood poles shall be removed a minimum of one foot below finished grade.  Backfill holes with 
material approved by the Engineer.  Conduit may be abandoned in the ground.  Contact the 
district traffic Engineer to determine if any removed signal equipment needs to be returned to 
the district and to determine the location/time for such deliveries. 

Subsection: 723.05.16 Drawings.
Revision: Renumber the Subsection to 723.03.15 Drawings.
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Subsection: 723.03.15 Drawings.
Revision: Replace Subsection with the following: Before final inspection of the traffic control device, 

provide a complete set of reproducible as-built drawings that show the arrangement and 
locations of all equipment including:  junction boxes, conduits, spare conduits, etc. Keep a 
daily record of all conduits placed in trenches, showing the distance from the pavement edge, 
the depth, and the length of runs, and indicate this information on the as-built drawings.

Subsection: 723.03.17 Acceptance and Inspection Requirements.
Revision: Renumber Subsection to 723.03.16 Acceptance and Inspection Requirements.
Subsection: 723.03.16 Acceptance and Inspection Requirements.
Revision: Replace the first paragraph of the section with the following:   See Subsection 105.12.  In 

coordination with the District Traffic Engineer, energize traffic control device as soon as it is 
fully functional and ready for inspection.  After the work has been completed, conduct an 
operational test demonstrating that the system operates in accordance with the Plans in the 
presence of the Engineer.  The Department will also conduct its own tests with its own 
equipment before final acceptance.  Ensure that the traffic control device remains operational 
until the Division of Traffic Operations has provided written acceptance of the electrical work.  

Subsection: 723.04.01 Conduit.
Revision: Replace the second sentence of the subsection with the following:   The Department will not 

measure conduit fittings, ground lugs, test plugs, expansion joints, and clamps for payment and 
will consider them incidental to this item of work.

Subsection: 723.04.02 Junction Box.
Revision: Replace subsection title with the following: Electrical Junction Box Type Various.
Subsection: 723.04.02 Electrical Junction Box Type Various.
Revision: Replace the subsection with the following:  The Department will measure the quantity as each 

individual unit furnished and installed.  The Department will not measure additional junction 
boxes for greater depths than those identified in Plans, Aggregate (#57), backfilling, restoration 
of disturbed areas to the satisfaction of the Engineer, geotextile fabric, concrete, hot dipped 
galvanized cover, stainless steel screws, rubber gasket, and any associated hardware for 
payment and will consider them incidental to this item of work. 

Subsection: 723.04.03 Trenching and Backfilling.
Revision: Replace the second sentence with the following: The Department will not measure excavation, 

backfilling, underground utility warning tape, and the restoration of disturbed areas to original 
condition for payment and will consider them incidental to this item of work.

Subsection: 723.04.04 Open Cut Roadway.
Revision: Replace the second sentence of the subsection with the following:   The Department will not 

measure concrete, reinforcing steel, and asphalt for payment and will consider them incidental 
to this item of work.

Subsection: 723.04.05 Loop Wire.
Revision: Replace the second sentence of the subsection with the following:  The Department will not 

measure splice boots, cable rings, and any other necessary hardware for payment and will 
consider them incidental to this item of work.

Subsection: 723.04.06 Cable.
Revision: Replace the second sentence of the subsection with the following:  The Department will not 

measure splice boots, cable rings, and any other hardware for payment and will consider them 
incidental to this item of work.
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Subsection: 723.04.07 Pole-Wooden.
Revision: Replace the second sentence of the subsection with the following:  The Department will not 

measure excavation, backfilling, and restoring disturbed areas for payment and will consider 
them incidental to this item of work.

Subsection: 723.04.08 Steel Strain Pole.
Revision: Replace the second sentence of the subsection with the following:  The Department will not 

measure excavation, backfilling, and restoring disturbed areas for payment and will consider 
them incidental to this item of work.

Subsection: 723.04.09 Mast Arm Pole.
Revision: Replace the second sentence of the subsection with the following:  The Department will not 

measure anchor bolts, arms, mounting brackets, and any other necessary hardware for payment 
and will consider them incidental to this item of work.

Subsection: 723.04.10 Signal Pedestal.
Revision: Replace the second sentence of the subsection with the following: The Department will not 

measure excavation, concrete, reinforcing steel, conduits, fittings, ground rods, ground wire, 
ground lugs, backfilling, restoring disturbed areas, and other necessary hardware for payment 
and will consider them incidental to this item of work.

Subsection: 723.04.11 Post.
Revision: Replace the second sentence of the subsection with the following: The Department will not 

measure excavation, backfilling, and restoring disturbed areas for payment and will consider 
them incidental to this item of work.

Subsection: 723.04.12 Anchor.
Revision: Replace the second sentence of the subsection with the following: .  The Department will not 

measure down-guy, messenger, clamps, guy guard, or insulators, and possible installation in 
various soil conditions for payment and will consider them incidental to this item of work.

Subsection: 723.04.13 Messenger.
Revision: Replace the second sentence of the subsection with the following: The Department will not 

measure strand vises, bolts, washers, and other necessary hardware for payment and will 
consider them incidental to this item of work.

Subsection: 723.04.14 Install Signal LED.
Revision: Revise subsection title to 723.04.14 Install Beacon Controller - 2 Circuit.
Subsection: 723.04.14 Install Beacon Controller - 2 Circuit.
Revision: Replace the subsection with the following:   The Department will measure the quantity as each 

individual unit furnished and installed.  The Department will not measure the controller  
housing, mounting equipment, S5-1 school zone sign, time clock, nema flasher, ground rods, 
ground wires, ground lugs, metering disconnect hardware, electrical inspection fees, and 
required building fees involving utility secondary/primary service for payment and will 
consider them incidental to this item of work.
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Subsection: 723.04.15 Loop Saw Slot and Fill.
Revision: Replace the second sentence of the subsection with the following: The Department will not 

measure sawing, cleaning, filling induction loop saw slot, loop sealant, backer rod, drilling hole 
for conduit, and grout for payment and will consider them incidental to this item of work.  

Subsection: 723.04.16 Pedestrian Detector.
Revision: Replace the subsection with the following: The Department will measure the quantity as each 

individual unit furnished, installed and connected to pole/pedestal.  The Department will not 
measure installing R10-3e signs, detector housing, and installing mounting hardware for sign 
for payment and will consider them incidental to this item of work.

Subsection: 723.04.17 Signal.
Revision: Replace the second sentence of the subsection with the following: The Department will not 

measure furnishing and installing LED modules, retroreflective tape, back plates, and any other 
hardware for payment and will consider them incidental to this item of work.

Subsection: 723.04.18 Signal Controller- Type 170.
Revision: Replace the second sentence of the subsection with the following: The Department will not 

measure the concrete base, mounting the cabinet, connecting the signal and detectors, 
excavation, backfilling, restoration, any necessary pole mounting hardware, electric service, 
electrical inspection fees, and building fees involving secondary/primary service for payment 
and will consider them incidental to this item of work.  The Department will also not measure 
furnishing and connecting the induction of loop amplifiers, pedestrian isolators, load switches, 
model 400 modem card, electrical service conductors, conduits, anchors, meter base, fused 
cutout, fuses, ground rods, ground wires, and ground lugs for payment and will consider them 
incidental to this item of work.

Subsection: 723.04.19 Beacon Controller - 2 Circuit.
Revision: Replace the second sentence of the subsection with the following:  The Department will not 

measure the controller  housing, mounting equipment, S5-1 school zone sign, time clock, nema 
flasher, ground rods, ground wires, ground lugs, metering disconnect hardware, electrical 
inspection fees, and required building fees involving utility secondary/primary service for 
payment and will consider them incidental to this item of work.

Subsection: 723.04.20 Install Signal Controller - Type 170.
Revision: Replace the paragraph with the following: The Department will measure the quantity as each 

individual unit installed.  The Department will not measure the concrete base, mounting the 
cabinet, connecting the signal and detectors, excavation, backfilling, restoration, any necessary 
pole mounting hardware, electric service, electrical inspection fees, and required building fees 
involving utility secondary/primary service for payment  and will consider them incidental to 
this item of work.  The Department will also not measure connecting the induction loop 
amplifiers, pedestrian isolators, load switches, model 400 modem card for payment and will 
consider them incidental to this item of work. The Department will also not measure furnishing 
and installing electrical service conductors, conduits, anchors, meter base, fused cutout, fuses, 
ground rods, ground lugs, and ground wires for payment and will consider them incidental to 
this item of work.  

Subsection: 723.04.21 Install Steel Strain Pole.
Revision: Replace the second sentence of the subsection with the following:  The Department will not 

measure any necessary clamp assemblies for payment and will consider them incidental to this 
item of work.
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Subsection: 723.04.22 Remove Signal Equipment.
Revision: Replace the paragraph with the following: The Department will measure the quantity by lump 

sum.  The Department will not measure backfilling and the disposal or transportation of 
equipment and materials associated with any structural or electrical component of the signal 
system including, but not limited to pole bases, poles, junction boxes, cabinets, and wood poles 
for payment and will consider them incidental to this item of work.

Subsection: 723.04.23 Install Span/Pole Mounted Sign.
Revision: Replace the second sentence of the subsection with the following:  The Department will not 

measure the hanger or any other hardware necessary to install the sign for payment and will 
consider them incidental to this item of work.

Subsection: 723.04.24 Install Pedestrian Head LED.
Revision: Insert the following sentence at the end of the paragraph:  The Department will not measure the 

installation of LED modules and any other necessary hardware for payment and will consider 
them incidental to this item of work. 

Subsection: 723.04.25 Install Signal LED.
Revision: Insert the following sentence at the end of the paragraph:   The Department will not measure 

the installation of LED modules, retroreflective tape, back plates, and any other necessary 
hardware for payment and will consider them incidental to this item of work.   

Subsection: 723.04.26 Install Coordinating Unit.
Revision: Replace the subsection with the following:         The Department will measure the quantity as 

each individual unit installed.  The Department will not measure radio, modem, cable(s), 
antenna(s), router, repeater, and any other necessary hardware for payment and will consider 
them incidental to this item of work. 

Subsection: 723.04.27 Video Camera.
Revision: Replace the second sentence of the subsection with the following:   The Department will not 

measure video modules, mounting bracket, truss type arm, power cable, coaxial cable, and any 
other necessary hardware for payment and will consider them incidental to this item of work. 

Subsection: 723.04.28 Install Pedestrian Detector Audible.
Revision: Replace the second sentence with the following: The Department will not measure installing 

R10-3e sign, detector housing, and installing mounting hardware for payment and will consider 
them incidental to this item of work.

Subsection: 723.04.29 Audible Pedestrian Detector.
Revision: Replace the second sentence with the following: The Department will not measure furnishing 

and installing the R10-3e sign, detector housing, and installing mounting hardware for payment 
and will consider them incidental to this item of work.

Subsection: 723.04.30 Bore and Jack Conduit.
Revision: Replace the paragraph with the following:  The Department will measure the quantity in linear 

feet. This item shall include all work necessary for boring and installing conduit under an 
existing roadway. 
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Subsection: 723.04.31 Install Pedestrian Detector.
Revision: Replace the paragraph with the following:  The Department will measure the quantity as each 

individual unit installed and connected to pole/pedestal.  The Department will not measure 
installing R 10-3e sign, detector housing, and installing mounting hardware for payment and 
will consider them incidental to this item of work.

Subsection: 723.04.32 Install Mast Arm Pole.
Revision: Replace the second sentence with the following: The Department will not measure installation 

of arms, signal mounting brackets, anchor bolts, and any other necessary hardware for payment 
and will consider them incidental to this item of work.

Subsection: 723.04.33 Pedestal Post.
Revision: Replace the second sentence with the following: The Department will not measure excavation, 

backfilling, restoration, furnishing and  installing concrete, reinforcing steel, anchor bolts, 
conduit, fittings, ground rod, ground wire, ground lugs, or any other necessary hardware for 
payment and will consider them incidental to this item of work.

Subsection: 723.04.34 Span Mounted Sign.
Revision: Revise subsection title to 723.04.34 Span/Pole-Mounted Sign.
Subsection: 723.04.34 Span/Pole-Mounted Sign.
Revision: Replace the second sentence of the subsection with the following:   The Department will not 

measure the hanger, sign, and any other necessary hardware for payment and will consider 
them incidental to this item of work.

Subsection: 723.04.35 Remove and Reinstall Coordinating Unit.
Revision: Add the following sentence to the end of the subsection:  The Department will not measure 

removing, storage, reinstalling, and connecting radio, modem, cable(s), antenna(s), router, 
repeater, and any other necessary hardware for payment and will consider them incidental to 
this item of work.

Subsection: 723.04.36 Traffic Signal Pole Base.
Revision: Replace the second sentence of the subsection with the following: The Department will not 

measure excavation, backfilling, restoration, furnishing and installing reinforcing steel, anchor 
bolts, conduits, ground rods, ground wires, and ground lugs for payment and will consider 
them incidental to this item of work.

Subsection: 723.04.37 Install Signal Pedestal.
Revision: Replace the second sentence of the subsection with the following: .  The Department will not 

measure excavation, backfilling, restoration, furnishing and installing concrete, reinforcing 
steel, conduits, fittings, ground rod, ground wire, ground lugs, and any other necessary 
hardware for payment and will consider them incidental to this item of work.

Subsection: 723.04.38 Install Pedestal Post.
Revision: Replace the second sentence of the subsection with the following: The Department will not 

measure excavation, backfilling, restoration, furnishing and installing concrete, reinforcing 
steel, conduit, fittings, ground rod, ground wire, ground lugs, and any other necessary hardware 
for payment and will consider them incidental to this item of work.

Subsection: 723.04.39 Install Antenna.
Revision: Replace the second sentence of the subsection with the following:  The Department will not 

measure any other materials necessary to complete the installation for payment and will 
consider them incidental to this item of work.
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Subsection: 723.05 PAYMENT.
Revision: Replace items 04810-04811, 20391NS835, 20392NS835,23052NN and add item number 

24526ED under Code, Pay Item, and Pay Unit with the following:

Code                    Pay Item                                          Pay Unit
04810                  Electrical Junction Box                       Each
04811                  Electrical Junction Box Type B           Each
20391NS835       Electrical Junction Box Type A           Each
20392NS835       Electrical Junction Box Type C           Each
23052NN            Span/Pole-Mounted Sign                    Each
24526ED             Install Beacon Controller 2 Cir            Each

Subsection: 801.01 REQUIREMENTS
Revision: Replace first sentence in paragraph one with the following: Provide Portland cement or 

blended hydraulic cement  from approved mills listed in the Department's List of Approved 
Materials.

Subsection: 801.01 REQUIREMENTS
Number: 1)
Revision: Replace first sentence with the following:  Type I, II, III, and IV Portland cement  conforms to 

ASTM C 150.
Subsection: 801.01 REQUIREMENTS
Number: 3)
Revision: Replace the first sentence with the following:  Type IP (≤20), Portland-pozzolan cement, 

conforms to ASTM C595, and the following additional requirements to Type IP (≤20).

Subsection: 801.01 REQUIREMENTS
Number: 3)
Part: b)
Revision: Delete part b)
Subsection: 801.01 REQUIREMENTS
Number: 3)
Part: c)
Revision: Rename Part c) to Part b) and replace the text with the following:  The cement manufacturer 

shall furnish to the Engineer reports showing the results of tests performed on the fly ash used 
in the manufacture of the Type IP(≤20) cement shipped to the project.

Subsection 801.01 REQUIREMENTS
Number: 3)
Part: d)
Revision: Rename Part d) to Part c)
Subsection: 801.01 REQUIREMENTS
Number: 3)
Part: e)
Revision: Rename Part e) to Part d) and replace the text with the following:  Use only one brand of Type 

IP(≤20) cement throughout the project, unless the Engineer approved a change in brand in 
writing.

Subsection: 801.01 REQUIREMENTS
Number: 4)
Revision: Replace first sentence with the following:  Type IS(≤30), Portland blast furnace slag cement, 

conforms to ASTM C 595 and the following requirements:
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Subsection: 801.01 REQUIREMENTS
Number: 4)
Part: a)
Revision: Replace part a) with the following:  Use Grade 100 or 120 blast furnace slag cement 

conforming to the requirements of ASTM C 989.
Subsection: 801.01 REQUIREMENTS
Number: 4)
Part: b)
Revision: Delete part b)
Subsection: 801.01 REQUIREMENTS
Number: 4)
Part: c)
Revision: Rename Part c) to Part b) and replace the text with the following:  The cement manufacturer 

shall furnish to the Engineer reports showing the results of the tests performed on the blast 
furnace slag cement used in the manufacturing of the Type IS(≤30) shipped to the project.

Subsection: 801.01 REQUIREMENTS
Number: 4)
Part: d)
Revision: Rename Part d) to Part c)
Subsection: 801.01 REQUIREMENTS
Number: 4)
Part: e)
Revision: Rename Part e) to Part d) and replace the text with the following:  Use only one brand of Type 

IS(≤30) cement throughout the project, unless the Engineer approves otherwise.

Subsection: 801.01 REQUIREMENTS
Number: 5)
Revision: Insert part 5) as the following:  Type IL(5-15), Portland-limestone cement, conforms to ASTM 

C 595 and the following additional requirements:
Subsection: 801.01 REQUIREMENTS
Number: 5)
Part: a)
Revision: Insert part a) as the following:  The cement manufacturer shall furnish to the Engineer reports 

showing the results of test performed on the limestone used in the manufacture of the Type IL 
cement shipped to the project.

Subsection: 801.01 REQUIREMENTS
Number: 5)
Part: b)
Revision: Insert part b) as the following:  Use only one brand of Type IL cement throughout the project, 

unless the Engineer approves a brand change in writing.
Subsection: 801.01 REQUIREMENTS
Number: 5)
Part: c)
Revision: Insert part c) as the following:  The Type IL blended cement shall be an intimate and uniform 

blend produced by intergrinding of the Portland cement and limestone.
Subsection: 804.01.02 Crushed Sand.
Revision: Delete last sentence of the section.
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Subsection: 804.01.06 Slag.
Revision: Add subsection and following sentence.                                                                                       

Provide blast furnace slag sand where permitted. The Department will allow steel slag sand 
only in asphalt surface applications.

Subsection: 804.04 Asphalt Mixtures.
Revision: Replace the subsection with the following:                                                                                      

Provide natural, crushed, conglomerate, or blast furnace slag sand, with the addition of filler as 
necessary, to meet gradation requirements.  The Department will allow any combination of 
natural, crushed, conglomerate or blast furnace slag sand when the combination is achieved 
using cold feeds at the plant.  The Engineer may allow other fine aggregates.                               

Subsection: 806.03.01 General Requirements.
Revision: Replace the second sentence of the paragraph with the following:                                                 

Additionally, the material must have a minimum solubility of 99.0 percent when tested 
according to AASHTO T 44 and PG 76-22 must exhibit a minimum recovery of 60 percent, 
with a JNR (non-recoverable creep compliance) between 0.1 and 0.5, when tested according to 
AASHTO TP 70.

Subsection: 806.03.01 General Requirements.
Table: PG Binder Requirements and Price Adjustment Schedule
Revision: Replace the Elastic Recovery, % (3) (AASHTO T301) and all corresponding values in the table 

with the following:                                                                                                                           
Test                           Specification             100% Pay     90% Pay    80% Pay     70% Pay      50%Pay(1)            

MSCR recovery, % (3)         60 Min.                       ≥58                            56                        55                  54                <53            
(AASHTO TP 70)

Subsection: 806.03.01 General Requirements.
Table: PG Binder Requirements and Price Adjustment Schedule
Superscript: (3)
Revision: Replace (3)  with the following:                                                                                                         

Perform testing at 64°C.
Subsection: 808.07 Polypropylene Waterproofing Membrane.
Revision: Replace the paragraph and table with the following:  Furnish a layered waterproofing 

membrane.  The layers will consist of an internal puncture resistant woven polypropylene fabric
sandwiched between two rubberized mastic layers.  The mastic will have a heavy polyethylene 
membrane attached on the top and the bottom mastic layer will be covered by a protective 
release film.

Subsection: 808.09 Acceptance.
Revision: Replace the reference to "KMIMS" in the second paragraph with SiteManager.
Subsection: 811.10.04 Properties of the Coated Bar.
Part: B) Flexibility of Coating.
Revision: Replace the second sentence of the paragraph with the following:   Ensure that the coated bars 

are capable of being bent to 180 degrees (after rebound) over a mandrel, without any visible 
evidence of cracking the coating.

Subsection: 813.04 Gray Iron Castings.
Revision: Replace the reference to "AASHTO M105" with "ASTM A48".
Subsection: 813.09.02 High Strength Steel Bolts, Nuts, and Washers.
Number: A) Bolts.
Revision: Delete first paragraph and "Hardness Number" Table. Replace with the following:                      

A) Bolts. Conform to ASTM A325 (AASHTO M164) or ASTM A490 (AASHTO 253) as 
applicable.
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Subsection: 814.04.02 Timber Guardrail Posts.
Revision: Third paragraph, replace the reference to "AWPA C14" with "AWPA U1, Section B, 

Paragraph 4.1".
Subsection: 814.04.02 Timber Guardrail Posts.
Revision: Replace the first sentence of the fourth paragraph with the following:                                           

Use any of the species of wood for round or square posts covered under AWPA U1.
Subsection: 814.04.02 Timber Guardrail Posts.
Revision: Fourth paragraph, replace the reference to "AWPA C2" with "AWPA U1, Section B, 

Paragraph 4.1".
Subsection: 814.04.02 Timber Guardrail Posts.
Revision: Delete the second sentence of the fourth paragraph.
Subsection: 814.05.02 Composite Plastic.
Revision: 1) Add the following to the beginning of the first paragraph:  Select composite offset blocks 

conforming to this section and assure blocks are from a manufacturer included on the 
Department's List of Approved Materials.                                                                                       
2) Delete the last paragraph of the subsection.

Subsection: 816.07.02 Wood Posts and Braces.
Revision: First paragraph, replace the reference to "AWPA C5" with "AWPA U1, Section B, Paragraph 

4.1".
Subsection: 816.07.02 Wood Posts and Braces.
Revision: Delete the second sentence of the first paragraph.
Subsection: 818.07 Preservative Treatment.
Revision: First paragraph, replace all references to "AWPA C14" with "AWPA U1, Section A".

Subsection: 833.01.02 Sheeting Signs.
Revision: Replace the second sentence with the following:  Provide a thickness of 125 mils if any single 

edge dimension of the sign exceeds 3 feet.
Subsection: 834.14 Lighting Poles.
Revision: Replace the first sentence with the following: Lighting pole design shall be in accordance with 

loading and allowable stress requirements of the AASHTO Standard Specifications for 
Structural Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with 
current interims, with the exception of the following:  The Cabinet will waive the requirement 
stated in the first sentence of Section 5.14.6.2 – Reinforced Holes and Cutouts for high mast 
poles (only).  The minimum diameter at the base of the pole shall be 22 inches for high mast 
poles (only).

Subsection 834.14.03 High Mast Poles.
Revision: Remove the second and fourth sentence from the first paragraph.
Subsection 834.14.03 High Mast Poles.
Revision: Replace the third paragraph with the following:  Provide calculations and drawings that are 

stamped by a Professional Engineer licensed in the Commonwealth of Kentucky.
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Subsection: 834.14.03 High Mast Poles.
Revision: Replace paragraph six with the following: Provide a pole section that conforms to ASTM A 

595 grade A with a minimum yield strength of 55 KSI or ASTM A 572 with a minimum yield 
strength of 55 KSI.  Use tubes that are round or 16 sided with a four inch corner radius, have a 
constant linear taper of .144 in/ft and contain only one longitudinal seam weld.  
Circumferential welded tube butt splices and laminated tubes are not permitted.  Provide pole 
sections that are telescopically slip fit assembled in the field to facilitate inspection of interior 
surface welds and the protective coating.  The minimum length of the telescopic slip splices 
shall be 1.5 times the inside diameter of the exposed end of the female section.  Use 
longitudinal seam welds as commended in Section 5.15 of the AASHTO 2013 Specifications.  
The thickness of the transverse base shall not be less than 2 inches. Plates shall be integrally 
welded to the tubes with a telescopic welded joint or a full penetration groove weld with 
backup bar. 

The handhole cover shall be removable from the handhole frame.  One the frame side opposite 
the hinge, provide a mechanism on the handhole cover/frame to place the Department’s 
standard padlock as specified in Section 834.25. The handhole frame shall have two stainless 
studs installed opposite the hinge to secure the handhole cover to the frame which includes 
providing stainless steel wing nuts and washers.  The handhole cover shall be manufactured 
from 0.25 inch thick galvanized steel (ASTM A 153) and have a neoprene rubber gasket that is 
permanently secured to the handhole frame to insure weather-tight protection.  The hinge shall 
be manufactured from 7-guage stainless steel to provide adjustability to insure weather-tight fit 
for the cover.  The minimum clear distance between the transverse plate and the bottom 
opening of the handhole shall not be less than the diameter of the bottom tube of the pole but 
needs to be at least 15 inches. Provide products that are hot-dip galvanized to the requirements 
of either ASTM A123 (fabricated products) or ASTM A 153 (hardware items). 

Subsection: 834.16 ANCHOR BOLTS.
Revision: Insert the following sentence at the beginning of the paragraph:  The anchor bolt design shall 

follow the NCHRP Report 494 Section 2.4 and NCHRP 469 Appendix A Specifications.
Subsection: 834.17.01 Conventional.
Revision: Add the following sentence after the second sentence: Provide a waterproof sticker mounted on 

the bottom of the housing that is legible from the ground and indicates the wattage of the 
fixture by providing the first two numbers of the wattage.

Subsection: 834.21.01 Waterproof Enclosures.
Revision: Replace the last five sentences in the second paragraph with the following sentences:

Provide a cabinet door with a louvered air vent, filter-retaining brackets and an easy to clean 
metal filter.  Provide a cabinet door that is keyed with a factory installed standard no. 2 corbin 
traffic control key.  Provide a light fixture with switch and bulb.  Use a 120-volt fixture and 
utilize a L.E.D. bulb (equivalent to 60 watts minimum).  Fixture shall be situated at or near the 
top of the cabinet and illuminate the contents of the cabinet.  Provide a 120 VAC GFI duplex 
receptacle in the enclosure with a separate 20 amp breaker.
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Subsection: 835.07 Traffic Poles.
Revision: Replace the first sentence of the first paragraph with the following:  Pole diameter and wall 

thickness shall be calculated in accordance with the AASHTO Standard Specifications for 
Structural Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with 
current interims.      

Subsection: 835.07 Traffic Poles.
Revision: *Replace the first sentence of the fourth paragraph with the following: Ensure transverse plates 

have a thickness ≥ 2 inches.                                                                                                              
*Add the following sentence to the end of the fourth paragraph:  The bottom pole diameter 
shall not be less than 16.25 inches.

Subsection: 835.07 Traffic Poles.
Revision: Replace the third sentence of the fifth paragraph with the following:  For anchor bolt design, 

pole forces shall be positioned in such a manner to maximize the force on any individual 
anchor bolt regardless of the actual anchor bolt orientation with the pole.

Subsection: 835.07 Traffic Poles.
Revision: Replace the first and second sentence of the sixth paragraph with the following:                          

The pole handhole shall be 25 inches by 6.5 inches.  The handhole cover shall be removable 
from the handhole frame. On the frame side opposite the hinge, provide a mechanism on the 
handhole cover/frame to place the Department's standard padlock as specified in Section 
834.25.  The handhole frame shall have two stainless studs installed opposite the hinge to 
secure the handhole cover to the frame which includes providing stainless steel wing nuts and 
washers.  The handhole cover shall be manufactured from 0.25 inch thick galvanized steel 
(ASTM 153) and have a neoprene rubber gasket that is permanently secured to the handhole 
frame to insure weather-tight protection.  The hinge shall be manufactured from 7 gauge 
stainless steel to provide adjustability to insure a weather-tight fit for the cover.  The minimum 
clear distance between the transverse plate and the bottom opening of the handhole shall not be 
less than the diameter of the bottom tube but needs to be at least 12 inches.

Subsection: 835.07 Traffic Poles.
Revision: *Replace the first sentence of the last paragraph with the following:  Provide calculations and 

drawings that are stamped by a Professional Engineer licensed in the Commonwealth of 
Kentucky.                                                                                                                                         
*Replace the third sentence of the last paragraph with the following:  All tables referenced in 
835.07 are found in the AASHTO Standard Specifications for Structural Supports for Highway 
Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current interims.

Subsection: 835.07.01 Steel Strain Poles.
Revision: Replace the second sentence of the second paragraph with the following:                                     

The detailed analysis shall be certified by a Professional Engineer licensed in the 
Commonwealth of Kentucky.

Subsection: 835.07.01 Steel Strain Poles.
Revision: Replace number 7. after the second paragraph with the following:  7. Fatigue calculations 

should be shown for all fatigue related connections.  Provide the corresponding detail, stress 
category and example from table 11.9.3.1-1.

Subsection: 835.07.02 Mast Arm Poles.
Revision: Replace the second sentence of the fourth paragraph with the following:  The detailed analysis 

shall be certified by a Professional Engineer licensed in the Commonwealth of Kentucky.
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Subsection: 835.07.02 Mast Arm Poles.
Revision: Replace number 7) after the fourth paragraph with the following:  7) Fatigue calculations 

should be shown for all fatigue related connections.  Provide the corresponding detail, stress 
category and example from table 11.9.3.1-1.

Subsection: 835.07.03 Anchor Bolts.
Revision: Add the following to the end of the paragraph:  There shall be two steel templates (one can be 

used for the headed part of the anchor bolt when designed in this manner) provided per pole. 
Templates shall be contained within a 26.5 inch diameter.  All templates shall be fully 
galvanized (ASTM A 153).

Subsection: 835.16.05 Optical Units.
Revision: Replace the 3rd paragraph with the following:                                                                                

The list of certified products can be found on the following website:  http://www.intertek.com.
Subsection: 835.19.01 Pedestrian Detector Body.
Revision: Replace the first sentence with the following: Provide a four holed pole mounted aluminum 

rectangular housing that is compatible with the pedestrian detector.
Subsection: 843.01.01 Geotextile Fabric.
Table: TYPE I FABRIC GEOTEXTILES FOR SLOPE PROTECTION AND CHANNEL LINING 
Revision: Add the following to the chart:                                                                                                    

Property                                Minimum Value(1)                                              Test Method       
CBR Puncture (lbs)                 494                                                                  ASTM D6241    
Permittivity (1/s)                      0.7                                                                   ASTM D4491          

Subsection: 843.01.01 Geotextile Fabric.
Table: TYPE II FABRIC GEOTEXTILES FOR UNDERDRAINS
Revision: Add the following to the chart:                                                                                                    

Property                                Minimum Value(1)                                              Test Method       
CBR Puncture (lbs)                 210                                                                  ASTM D6241    
Permittivity (1/s)                      0.5                                                                   ASTM D4491          

Subsection: 843.01.01 Geotextile Fabric.
Table: TYPE III FABRIC GEOTEXTILES FOR SUBGRADE OR EMBANKMENT 

STABILIZATION
Revision: Add the following to the chart:                                                                                                    

Property                                Minimum Value(1)                                              Test Method       
CBR Puncture (lbs)                370                                                                   ASTM D6241    
Permittivity (1/s)                    0.05                                                                   ASTM D4491          

Subsection: 843.01.01 Geotextile Fabric.
Table: TYPE IV FABRIC GEOTEXTILES FOR EMBANKMENT DRAINAGE BLANKETS AND 

PAVEMENT EDGE DRAINS
Revision: Add the following to the chart:                                                                                                    

Property                                Minimum Value(1)                                              Test Method       
CBR Puncture (lbs)                309                                                                   ASTM D6241    
Permittivity (1/s)                     0.5                                                                    ASTM D4491          
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Subsection: 843.01.01 Geotextile Fabric.
Table: TYPE V HIGH STRENGTH GEOTEXTILE FABRIC
Revision: Make the following changes to the chart:                                                                                        

Property                                Minimum Value(1)                                              Test Method        
CBR Puncture (lbs)               618                                                                   ASTM D6241        

Apparent Opening Size          U.S. #40(3)                                                      ASTM D4751            
(3) Maximum average roll value.             
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SPECIAL NOTE FOR ALUMINUM AND STEEL 
STRUCTURAL PLATE BOX CULVERTS 

 
This Special Note will apply when indicated on the plans or in the proposal.  Section 

references herein are to the Department's 2012 Standard Specifications for Road and 
Bridge Construction.   
 
1.0 DESCRIPTION.  Furnish and install either an aluminum or a steel structural plate 
box culvert as the Contract specifies. 
 
2.0 MATERIALS. 
 

2.1 Structure.  These structures consist of prefabricated sections assembled and 
erected at the site.  Prefabricated sections consist of corrugated aluminum or steel plates, 
as the Contract specifies, which have been factory shaped, punched, and coated when 
required.  The Department will not permit field modification except for tapping saddles or 
other devices to permit passage of other conduits or utilities through the structure.  Furnish 
and install all auxiliary items such as ribs, wales, stiffeners, footing pads, etc. that the 
design requires.  Furnish and install endwalls and toewalls when the plans require them.  
When endwalls are required, construct full height wing sections.  Do not field bevel cut 
wing sections. 

Before beginning erection, furnish to the Engineer applicable shop drawings, erection 
layouts, and manufacturer's brochures for submittal to the Division of Construction.  
Indicate the location of the drawing number, design load (as applicable), contract award 
year, and contractor stencils on the shop drawings.  If a drawing number has not been 
assigned for the structure, obtain one from the Division of Structural Design.  The 
Department will accept plates and accessories by certificate of compliance from the 
manufacturer.  Upon completion of construction, submit to the Division of Structural 
Design an as-built set of structure plans and reviewed shop drawings in 22 inch by 36 inch 
Portable Document Format (PDF) for archiving. 

 
2.1.1 Aluminum Structure.  Obtain the aluminum structural plate box 

culvert, and aluminum endwalls or toewalls when required, from either Contech 
Construction Products or Lane Metal Products. 

The Department will accept comparable aluminum structures produced by other 
companies when the Engineer approves. For such approval, submit sufficient data and 
design calculations to show that the proposed structures are equal in all respects to the 
Contech product and also include evidence of actual installations now in service that 
are performing satisfactorily.  Design according to the current AASHTO LRFD 
Bridge Design Specifications, except design for KYHL-93 live load.  The KYHL-93 
live load is arrived at by increasing the standard AASHTO HL-93 truck and lane 
loads as specified in the AASHTO Specifications by 25%.  Do not consider as a 
tunnel or tunnel liner plate for design.   Before beginning erection, furnish the 
Engineer applicable shop drawings and structural design calculations performed, 
stamped, and signed by a qualified Professional Engineer licensed to practice in the 
State of Kentucky. 

Use aluminum accessories and plates, of the plan specified thickness, that 
conforms to AASHTO M 219 or ASTM B 308 as applicable.  

Where non-aluminum utilities are passed through, insulate with an alumilastic 
compound or approved equal, to prevent bi-metallic contact. 

 
2.1.2 Steel Structure.  Use either (1) Contech Construction Products' 
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Multi-Plate Steel Box Culvert; or (2) Lane Metal Products Company's Low Profile 
Box Culvert.  

The Department will accept comparable steel structures produced by other 
companies when the Engineer approves.  For such approval, submit sufficient data 
and design calculations to show that the proposed structures are equal in all respects 
to those specified above and also include evidence of actual installations now in 
service that are performing satisfactorily.  Design according to the current AASHTO 
LRFD Bridge Design Specifications, except design for KYHL-93 live load.  The 
KYHL-93 live load is arrived at by increasing the standard AASHTO HL-93 truck 
and lane loads as specified in the AASHTO Specifications by 25%.  Do not consider 
as a tunnel or tunnel liner plate for design.   Before beginning erection, furnish the 
Engineer applicable shop drawings and structural design calculations performed, 
stamped, and signed by a qualified Professional Engineer licensed to practice in the 
State of Kentucky. 

 
 
Use steel accessories and plates, of the plan specified thickness, that conform to 

AASHTO M 167 for galvanized steel. 
 

2.2 Asphalt Coating.  On all steel drainage structures, except those installed as 
railroad tunnels, cattle underpasses, bicycle or pedestrian underpasses, or similar dry 
conditions, apply an asphalt coating conforming to Subsection 806.06. 

 
2.3 Bedding Material.  Use granular material with 100% passing 1 inch sieve that 

conforms to Subsection 804.08.  Bedding shall be placed at a minimum thickness of twice 
the corrugation depth. 
 

2.4 Backfill Material.  Select any of the following alternates and obtain the 
Engineers approval.  
 

1) well graded or uniformly graded bank or creek gravel, crushed or uncrushed, up 
to 3 inches maximum size; 

2) well graded or uniformly graded natural or crushed sand; 
3) finely shot limestone or sandstone providing no individual fragment is larger 

than 3 inches and the material contains no more than 5 percent dirt and/or shale, 
as determined by visual inspection by the Engineer; 

4) crushed stone or crushed slag up to 3 inches maximum size (except DGA or Size 
No. 610); 

5) other locally available materials meeting the approval of the Engineer (local soils 
conforming to soil classifications A-2-4 or A-2-5 from AASHTO M 145 will be 
acceptable).  Do not use plastic soils, or materials containing significant amounts 
of nondurable shale (SDI < 95 by KM 64-513); or 

6) flowable fill conforming to Subsection 601.03.03, B), 5). 
 

2.5 Foundation Material.  Use material capable of supporting the imposed loads 
due to backfill weight and footing pressures of 2 tons per square foot. 
 
3.0 CONSTRUCTION. 
 

3.1 Technical Representative.  Provide a technical representative from the structure 
manufacturer to advise at the start of the project.  Ensure the technical representative is 
available thereafter to assist in the event problems or special circumstances arise.  
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Technical assistance shall be provided at no additional cost to the Department.  
 

3.2 Site Preparation.  Perform structure excavation according to Section 603, 
except as modified herein.  

On structures with footing pads, excavate trenches 3 inches below the elevation 
shown on the plans, and level the bottom of the trench with 3 inches of bedding material 
before placing the footing pads.  

On structures with a full metal invert, excavate the entire area covered by the invert 
plates to accommodate bedding material placement to a minimum thickness of twice the 
corrugation depth before placing the invert plates. 

Take soundings for foundation design at the inlet and outlet of each culvert and at 
intervals no greater than 20 feet along the grade line of the bottom of the culvert, to a 
depth of one foot.  Make soundings on the centerline and at each edge of the culvert.  
Where ledge rock, gravel, hardpan, or other unyielding material is encountered or known 
to exist within the limits stated, perform excavation in the area under the invert plates or 
footing pads.  Extend the additional excavation to a depth of 0.042 H below the bottom of 
the metal plates, where H is the height of fill above the top of the culvert.  However, 
regardless of the height of fill, the Department will require the additional depth to be a 
minimum of one foot and will not require it to be more than 0.75 Hc, where Hc is the total 
height of the culvert.  

Backfill the additional excavation with an earth cushion of firmly compacted fine 
soils in layers of 6 inches or less, prior to placing the sand bedding layer.  

Excavate cross trenches as necessary to place metal toewalls when the plans require 
them.  

Excavate a minimum width of the outside dimension of the box culvert including 
footing pads or invert plates plus 6 inches on each side.  

Proper bedding preparation is critical for satisfactory performance of the box culvert. 
 Place the bed for footing pads or invert plates to uniform lines and grade to avoid 
distortions and undesirable stresses in the structure.  

Construct concrete footings or bottom slabs in accordance with the plans and standard 
specifications.  

 
3.3 Installation.  Erect the culvert, and endwalls when required, in strict accordance 

with the manufacturer's recommendations.  The Department will allow offsite assembly of 
the structure, provided prior approval is obtained, and assembly is in accordance with the 
manufacturer's instructions.  Structural plates shall be assembled with their inside 
circumferential sheet laps pointing downstream.  Align plates circumferentially to avoid 
permanent distortion from the specified shape.  Ensure the width and height of the 
completed structure is within 2 percent of the specified dimensions or 2 inches, whichever 
is greater.  

Tighten bolts in the erected structure according to the manufacturer's 
recommendations, with good seam laps, while in proper shape, using nuts and bolts the 
manufacturer supplies.  Construct concrete footings and headwalls in accordance with the 
plans.  

Install the ribs, wales, and toewalls when required, according to the manufacturer’s 
recommendations. 

In side-by-side installations, install the box culverts with footing pads or invert plates 
of each culvert no closer than 2 feet to the footing pads or invert plates of the adjacent 
culvert, unless the plans show otherwise.  Excavate the entire volume between the culverts 
and place backfill. 

 
3.4 Backfill.  Proper placement and compaction of backfill are essential to obtain 
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maximum strength and stability of the finished structure.  Use equipment and construction 
procedures to prevent excessive structure distortion from occurring.  The manufacturer of 
the structure will specify the magnitude of allowable shape changes during backfill.  
Monitor the shape of the structure to control distortion until all backfilling operations are 
completed.  

On structures with concrete footing pads, backfill the trench for the pads to the 
flowline inside the culvert before outside backfilling begins.  

Place granular backfill material in horizontal layers not exceeding 6 inches loose 
depth, and bring up uniformly on both sides of the structure.  Compact each layer to the 
same level on all sides before proceeding to the next lift.  Do not use compaction 
equipment or methods that produce earth pressures that cause distortion or damage.  Place 
material on top of the structure at right angles to the centerline of the structure.  Compact 
each layer of backfill to a density of at least 95 percent of the maximum density according 
to KM 64-511.  The Department will determine the in-place density using nuclear gages.  
The Engineer may waive density testing when not feasible due to the nature of the 
material.  When using flowable fill, place according to Subsection 601.03.09, C). 

If the structure is not installed in a full depth trench, use backfill material for 
embankment adjacent to the structure for a distance equal to the span width on each side of 
the box culvert and to a height of 2 feet or subgrade elevation, whichever is lower, above 
the structure. 

 
3.5 Construction Loads.  Do not allow construction loads in excess of HS-20 

vehicles to cross the completed box culvert unless it is internally braced.  Design the 
support for such bracing so as not to impair the structural integrity or severely interfere 
with the hydraulics of the box culvert or its invert.  Have the culvert manufacturer review 
the details of the bracing and submit them to the Engineer for approval. 

 
3.6 Headwalls.  Construct concrete headwalls, when required, according to the 

plans. Apply masonry coating to exposed surfaces of the headwalls when required by 
Subsection 601.03.18, B).  When using an aluminum structure, coat aluminum surfaces 
that will be in contact with concrete with alumilastic compound or an approved equal prior 
to placing concrete. 
 
4.0 MEASUREMENT. 
 

4.1 Structure Excavation.  The Department will measure Structure Excavation as 
Structure Excavation, Common or Structure Excavation, Solid Rock according to 
Subsection 206.04.03, except on the sides of the structure the volume will be bounded by 
vertical planes 6 inches outside the footing pads or invert plates and parallel thereto.  

The Department will measure material necessary for backfill in excess of the material 
excavated as Borrow Excavation, Roadway Excavation, or Embankment-in-Place, as 
applicable.  

The Department will measure granular material used to replace excavated material 
that is unsuitable for backfill as Borrow Excavation, Roadway Excavation, or 
Embankment-in-Place.  The Department will not measure earthwork for payment when the 
bid item is Embankment-in-Place unless the unsuitable material is wasted.  

The Department will not measure flowable fill for payment and will consider it 
incidental to the structure. 

The Department will not measure bedding for payment and will consider it incidental 
to the structure.  

 
4.2 Aluminum Structural Plate Box Culvert.  The Department will measure the 
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quantity in linear feet at each location.  The Department will consider the number of linear 
feet in each installation to be the plan length, increased or decreased by authorized 
adjustments.  The Department will not measure ribs, wales, stiffeners, footing pads, 
toewalls, endwalls, internal braces, or asphalt coating for payment and will consider them 
incidental to the structure. 
 

4.3 Steel Structural Plate Box Culvert.  See 4.2. 
 
4.4 Class A Concrete.  The Department will measure Class A Concrete in footings 

and headwalls according to Subsection 601.04. 
 
4.5 Reinforcement.  The Department will measure Steel Reinforcement in the 

footings and headwalls according to Subsection 602.04.  
 
5.0 PAYMENT.  The Department will make payment for the completed and accepted 
quantities under the following: 
 
Code Pay Item         Pay Unit 
20694EN Aluminum Structural Plate Box Culvert  Linear Foot 
20695EN Steel Structural Plate Box Culvert   Linear Foot 
---- Structure Excavation, as classified   See Section 603.05 
---- Concrete, Class       See Section 601.05 
---- Steel Reinforcement      See Section 602.05 

 
The Department will consider payment as full compensation for all work required in 

this note. 
June 15, 2012 
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TERMINAL SECTION NO. 2

25:1 TAPER

PLAN VIEW

RBR-001 RBR-005 RBR-010 RBR-015

FOR APPLICABLE DETAILS AND SPECIFICATIONS.

7

SEE CURRENT STD. DWG.          ,          ,          AND        

7

DESCRIPTION

1

2

3

4

NO. QTY.
SPLICE BOLTS AT TERMINAL SECTION NO. 2 SHALL BE LOOSELY

TIGHTENED AND CENTERED TO ALLOW MAXIMUM MOVEMENT DUE

TO EXPANSION. ONE (1)�’’ ROUND WASHER AND (1) RECTANGULAR

PLATE WASHER REQUIRED FOR EACH SPLICE BOLT, AT TERMINAL

SECTION NO. 2.

METHOD OF MEASUREMENT AND BASIS OF PAYMENT

CONSTRUCTION REQUIREMENTS

BID ITEM AND UNIT TO BID:

ALTERNATE ANCHOR

TREATMENT TYPE 7

GUARDRAIL END

GUARDRAIL END TREATMENT TYPE 7 - EACH

NORMAL GUARDRAIL LINE IS ZERO FEET.

LINE SHALL BE 4’-0". THE MINIMUM OFFSET DISTANCE FROM THE

SIDE VIEW FRONT VIEW

6’’

4’’

2�’’

2’’

1’-0’’

3’’

6’-0’’

6’-0�’’

2’-0’’

1’-6’’�’’

1�’’

DETAIL ’’A’’

�’’ DIA.

�"

5

6

BILL OF MATERIAL

1

1

2

1

2

2
�" DIA. x 2�" HEAVY HEX HD BOLT

w/NUT & (2) FLAT WASHERS

�" DIA. x 2" HEAVY HEX HD BOLT

w/NUT & (2) FLAT WASHERS

GRADE LINE

THE DESIREABLE OFFSET DISTANCE FROM THE NORMAL GUARDRAIL

8’-0’’ DES.

2’-0’’ MIN.

021

KENTUCKY
DEPARTMENT OF HIGHWAYS

DATE

SUBMITTED 1-15-15

3

�" DIA. 

SOIL PLATE

1’-6"

9"

10�" 3�"

2’-0"

TAB PLATE

4’’

2�"

3�"

2"
4’’

2ASSMEBLY

ANCHOR PLATE

1’-0’’

2’-0"

4’’

2�"

3�"

2"
4’’

2ASSMEBLY

ANCHOR PLATE

1’-0’’

2’-0"

1 1/4" TYP.
�" DIA. 

GUARDRAIL END TREATMENT TYPE 7 SHALL BE TO THE PAY LIMITS

AS DETAILED AND THE CONTRACT UNIT PRICE EACH SHALL INCLUDE

TERMINAL SECTION NO. 2, STEEL ’’W’’ BEAM GUARDRAIL (SINGLE

FACE), GUARDRAIL POSTS M1, STEEL ANCHOR PLATE AND POST, SOIL

PLATE, TAB PLATES, EXCAVATION, LABOR, HARDWARE AND ALL

INCIDENTALS NECESSARY FOR THE INSTALLATION. 

8.

9. LEAVE CLEARNACE IN BETWEEN TAB PLATES FOR GALVANIZED

W6 x 15 W-BEAM POST.

5

2’ x 18" x �" SOIL PLATE

4

1

3

2

2’-0’’

6’-0�’’

PLACEMENT

FOR METAL PLATE

SEE DETAIL ’’A’’

ELEVATION VIEW

5

3’-0’’

6

SOIL PLATE

W6x15 W-BEAM

2’ x 1’ x �" ANCHOR PLATE ASSEMBLY

4" x 5" x �" TAB PLATE

RBR-050

USE WITH CUR. STD. DWG.
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SHOULDER BREAK

OFFSET BLOCK NOT REQD.

RAIL SPLICE

TERMINAL SECTION NO. 2

STEEL ’’W’’ BEAM GUARDRAIL (SINGLE FACE)

1  CONC. ANCHOR BLOCK

25:1 TAPER

BOLT/ROD PLACEMENT

SEE DETAIL ’’A’’ FOR

2

START TWIST HERE
GRADE LINE

ANCHOR BOLTS

---OR---

THREADED RODS (HEX NUTS

AND FLAT WASHERS)

DETAIL ’’A’’

1’-6’’

+

+

++

(TYP)

4’’

1  CONC. ANCHOR BLOCK

GRADE LINE

TIMBER POST

6’’x8’’

8’’

6’’

7’’

8’’

+

NOTES

METHOD OF MEASUREMENT AND BASIS OF PAYMENT

BLOCK, EXCAVATION, LABOR, HARDWARE AND INCIDENTALS NECESSARY FOR THE

SPLICE BOLTS AT TERMINAL SECTION NO. 2 SHALL BE LOOSELY TIGHTENED AND

1

CONCRETE ANCHOR BLOCK IS CAST-IN-PLACE FORMING OF THE SIDES SHALL BE

REQUIRED.

2

APPLICABLE DETAILS AND SPECIFICATIONS.

FOR TYPE 7 INSTALLATON.

PLAN VIEW

ELEVATION VIEW

GUARDRAIL CONSTRUCTION

NORMAL

M1 M1

M1 POST DETAIL

CONSTRUCTION REQUIREMENTS

MATERIAL REQUIREMENTS

’’W’’ BEAM GUARDRAIL (SINGLE FACE), GUARDRAIL POSTS M1, CONCRETE ANCHOR

THE CONCRETE ANCHOR BLOCK MAY BE PRECAST OR CAST-IN-PLACE.  WHEN THE

WASHER AND ONE (1) RECTANGULAR PLATE WASHER REQUIRED FOR EACH SPLICE BOLT,

AT TERMINAL SECTION NO. 2.

3’’

6’-0’’

2’’ DIA. HOLE

HEAD BOLT

FOR �’’ BUTTON

�’’ DIA. HOLE

3’-0’’

1’-2’’

3�’’ (TYP)

3’-0’’

SQ.

3’-8’’

2’-0’’

1’’

(TYP)

4’’ TAPER

SQ.

3’-0’’

6’-0’’6’-0’’

�CENTERED TO ALLOW MAXIMUM MOVEMENT DUE TO EXPANSION.  ONE (1)    ’’ ROUND

APPROX. QUANTITY FOR ANCHOR BLOCK:  0.83 CU. YD. CLASS ’’A’’ CONCRETE

12’-6’’
12’-6’’

50’-0’’

25’-0’’

4 -�’’ DIA. x 1’-6’’ MIN.

TYPE 7

END TREATMENT

GUARDRAIL

THE CONTRACT UNIT PRICE EACH SHALL INCLUDE TERMINAL SECTION NO. 2, STEEL

GUARDRAIL END TREATMENT TYPE 7 SHALL BE TO THE PAY LIMITS AS DETAILED AND

PAY LIMITS FOR GUARDRAIL END TREATMENT TYPE 7

RBR-001 RBR-005 RBR-010 RBR-015SEE CURRENT STD. DWG.          ,          ,         , AND        FOR

3.

2’-5’’

2’-6’’

2’-6’’

2’-5’’

2’-6’’

THIS GUARDRAIL END TREATMENT IS NOT FOR USE ON APPROACH END ON HIGH SPEED NHS

INSTALLATION.

SEE STANDARD DRAWING RBR-051 FOR ALTERNATE END ANCHOR.4

4

4

THE MINIMUM OFFSET DISTANCE FROM THE NORMAL GUARDRAIL LINE IS ZERO FEET.

8’-0’’ DES.

2’-0’’ MIN.

THE DESIREABLE OFFSET DISTANCE FROM THE NORMAL GUARDRAIL LINE SHALL BE 4’-0".

RBR-051

USE WITH CUR. STD. DWG.
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PART III 
 

EMPLOYMENT, WAGE AND RECORD REQUIREMENTS 
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TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS

LABOR AND WAGE REQUIREMENTS
APPLICABLE TO OTHER THAN FEDERAL-AID SYSTEM PROJECTS

I. Application
II. Nondiscrimination of Employees (KRS  344)
III. Payment of Predetermined Minimum Wages
IV. Statements and Payrolls

I. APPLICATION

1.  These contract provisions shall apply to all work
performed on the contract by the contractor with his own
organization and with the assistance of workmen under his
immediate superintendence and to all work performed on the
contract by piecework, station work or by subcontract.  The
contractor's organization shall be construed to include only
workmen employed and paid directly by the contractor and
equipment owned or rented by him, with or without operators.

2.  The contractor shall insert in each of his
subcontracts all of the stipulations contained in these Required
Provisions and such other stipulations as may be required.

3.  A breach of any of the stipulations contained in
these Required Provisions may be grounds for termination of
the contract.

II. NONDISCRIMINATION OF EMPLOYEES

AN ACT OF THE KENTUCKY
GENERAL ASSEMBLY TO PREVENT
DISCRIMINATION IN EMPLOYMENT

KRS CHAPTER 344
EFFECTIVE JUNE 16, 1972

The contract on this project, in accordance with KRS
Chapter 344, provides that during the performance of this
contract, the contractor agrees as follows:

1.  The contractor shall not fail or refuse to hire, or
shall not discharge any individual, or otherwise discriminate
against an individual with respect to his compensation, terms,
conditions, or privileges of employment, because of such
individual's race, color, religion, national origin, sex, disability
or age (between forty and seventy); or limit, segregate, or
classify his employees in any way which would deprive or
tend to deprive an individual of employment opportunities or
otherwise adversely affect his status as an employee, because
of such individual's race, color, religion, national origin, sex,
disability or age (between forty and seventy).  The contractor
agrees to post in conspicuous places, available to employees
and applicants for employment, notices to be provided setting
forth the provisions of this nondiscrimination clause.

2.  The contractor shall not print or publish or cause
to be printed or published a notice or advertisement relating to
employment by such an employer or membership in or any
classification or referral for employment by the employment
agency, indicating any preference, limitation, specification, or
discrimination, based on race, color, religion, national origin,
sex, disability or age (between forty and seventy), except that
such notice or advertisement may indicate a preference,
limitation, or specification based on religion, or national origin
when religion, or national origin is a bona fide occupational
qualification for employment.

3.  If the contractor is in control of apprenticeship or
other training or retraining, including on-the-job training
programs, he shall not discriminate against an individual

because of his race, color, religion, national origin, sex,
disability or age (between forty and seventy), in admission to,
or employment in any program established to provide
apprenticeship or other training.

4.  The contractor will send to each labor union or
representative of workers with which he has a collective
bargaining agreement or other contract or understanding, a
notice to be provided advising the said labor union or workers'
representative of the contractor's commitments under this
section, and shall post copies of the notice in conspicuous
places available to employees and applicants for employment.
The contractor will take such action with respect to any
subcontract or purchase order as the administrating agency
may direct as a means of enforcing such provisions, including
sanctions for non-compliance.

III. PAYMENT OF PREDETERMINED MINIMUM
WAGES

1.  These special provisions are supplemented
elsewhere in the contract by special provisions which set forth
certain predetermined minimum wage rates.  The contractor
shall pay not less than those rates.

2.  The minimum wage determination schedule shall
be posted by the contractor, in a manner prescribed by the
Department of Highways, at the site of the work in prominent
places where it can be easily seen by the workers.

IV. STATEMENTS AND PAYROLLS

1.  All contractors and subcontractors affected by the
terms of KRS 337.505 to 337.550 shall keep full and accurate
payroll records covering all disbursements of wages to their
employees to whom they are required to pay not less than the
prevailing rate of wages.  Payrolls and basic records relating
thereto will be maintained during the course of the work and
preserved for a period of one (1) year from the date of
completion of this contract.

2.  The payroll records shall contain the name,
address and social security number of each employee, his
correct classification, rate of pay, daily and weekly number of
hours worked, itemized deductions made and actual wages
paid.

3.  The contractor shall make his daily records
available at the project site for inspection by the State
Department of Highways contracting office or his authorized
representative.

Periodic investigations shall be conducted as required
to assure compliance with the labor provisions of the contract.
Interrogation of employees and officials of the contractor shall
be permitted during working hours.

Aggrieved workers, Highway Managers, Assistant
District Engineers, Resident Engineers and Project Engineers
shall report all complaints and violations to the Division of
Contract Procurement.

The contractor shall be notified in writing of apparent
violations.  The contractor may correct the reported violations
and notify the Department of Highways of the action taken or
may request an informal hearing.  The request for hearing
shall be in writing within ten (10) days after receipt of the
notice of the reported violation.  The contractor may submit
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records and information which will aid in determining the true
facts relating to the reported violations.

Any person or organization aggrieved by the action
taken or the findings established as a result of an informal
hearing by the Division of Contract Procurement may request
a formal hearing.

4.  The wages of labor shall be paid in legal tender of
the United States, except that this condition will be considered
satisfied if payment is made by a negotiable check, on a
solvent bank, which may be cashed readily by the employee in
the local community for the full amount, without discount or
collection charges of any kind.  Where checks are used for
payments, the contractor shall make all necessary
arrangements for them to be cashed and shall give information
regarding such arrangements.

5.  No fee of any kind shall be asked or accepted by
the contractor or any of his agents from any person as a
condition of employment on the project.

6.  No laborers shall be charged for any tools used in
performing their respective duties except for reasonably
avoidable loss or damage thereto.

7.  Every employee on the work covered by this
contract shall be permitted to lodge, board, and trade where
and with whom he elects and neither the contractor nor his
agents, nor his employees shall directly or indirectly require as
a condition of employment that an employee shall lodge,
board or trade at a particular place or with a particular person.

8.  Every employee on the project covered by this
contract shall be an employee of either the prime contractor or
an approved subcontractor.

9.  No charge shall be made for any transportation
furnished by the contractor or his agents to any person
employed on the work.

10.  No individual shall be employed as a laborer or
mechanic on this contract except on a wage basis, but this
shall not be construed to prohibit the rental of teams, trucks or
other equipment from individuals.

No Covered employee may be employed on the work
except in accordance with the classification set forth in the
schedule mentioned above; provided, however, that in the
event additional classifications are required, application shall
be made by the contractor to the Department of Highways and
(1) the Department shall request appropriate classifications
and rates from the proper agency, or (2) if there is urgent need
for additional classification to avoid undue delay in the work,
the contractor may employ such workmen at rates deemed
comparable to rates established for similar classifications
provided he has made written application through the
Department of Highways, addressed to the proper agency, for
the supplemental rates.  The contractor shall retroactively
adjust, upon receipt of the supplemental rates schedule, the
wages of any employee paid less than the established rate and
may adjust the wages of any employee overpaid.

11.  No contractor or subcontractor contracting for any
part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit
any laborer or mechanic in any work-week in which he is
employed on such work, to work in excess of eight hours in
any calendar day or in excess of forty hours in such work-
week unless such laborer or mechanic receives compensation
at a rate not less than one and one half times his basic rate of
pay for all hours worked in excess of eight hours in any
calendar day or in excess of forty hours in such work-week.  A
laborer, workman or mechanic and an employer may enter
into a written agreement or a collective bargaining agreement
to work more than eight (8) hours a calendar day but not more
than ten (10) hours a calendar day for the straight time hourly
rate.  This agreement shall be in writing and shall be executed
prior to the employee working in excess of eight (8) hours, but
not more than ten (10) hours, in any one (1) calendar day.

12.  Payments to the contractor may be suspended or
withheld due to failure of the contractor to pay any laborer or

mechanic employed or working on the site of the work, all or
part of the wages required under the terms of the contract.
The Department may suspend or withhold payments only after
the contractor has been given written notice of the alleged
violation and the contractor has failed to comply with the
wage determination of the Department of Highways.

13.  Contractors and subcontractors shall comply
with the sections of Kentucky Revised Statutes, Chapter 337
relating to contracts for Public Works.

Revised   2-16-95
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EXECUTIVE BRANCH CODE OF ETHICS

In the 1992 regular legislative session, the General Assembly passed and Governor Brereton Jones signed
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part:

KRS 11A.040 (6) provides:

No present or former public servant shall, within six (6) months of following termination of his office or
employment, accept employment, compensation or other economic benefit from any person or business
that contracts or does business with the state in matters in which he was directly involved during his
tenure.  This provision shall not prohibit an individual from returning to the same business, firm,
occupation, or profession in which he was involved prior to taking office or beginning his term of
employment, provided that, for a period of six (6) months, he personally refrains from working on any
matter in which he was directly involved in state government.  This subsection shall not prohibit the
performance of ministerial functions, including, but not limited to, filing tax returns, filing applications
for permits or licenses, or filing incorporation papers.

KRS 11A.040 (8) states:

A former public servant shall not represent a person in a matter before a state agency in which the
former public servant was directly involved, for a period of one (1) year after the latter of:

a) The date of leaving office or termination of employment; or
b) The date the term of office expires to which the public servant was elected.

This law is intended to promote public confidence in the integrity of state government and to declare as public
policy the idea that state employees should view their work as a public trust and not as a way to obtain private
benefits.

If you have worked for the executive branch of state government within the past six months, you may be subject
to the law's prohibitions.  The law's applicability may be different if you hold elected office or are
contemplating representation of another before a state agency.

Also, if you are affiliated with a firm which does business with the state and which employs former state
executive-branch employees, you should be aware that the law may apply to them.

In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics
Commission, Room 136, Capitol Building, 700 Capitol Avenue, Frankfort, Kentucky 40601; telephone (502)
564-7954.

OHIO COUNTY
092GR16P026-CB06

Contract ID:  162151
Page 104 of 125



Kentucky Equal Employment Opportunity Act of 1978 
 

The requirements of the Kentucky Equal Employment Opportunity Act of 1978 (KRS 45.560-
45.640) shall apply to this Contract. The apparent low Bidder will be required to submit EEO 
forms to the Division of Construction Procurement, which will then forward to the Finance and 
Administration Cabinet for review and approval.  No award will become effective until all forms 
are submitted and EEO/CC has certified compliance.  The required EEO forms are as follows:  
 
• EEO-1: Employer Information Report 
• Affidavit of Intent to Comply 
• Employee Data Sheet 
• Subcontractor Report  
 
These forms are available on the Finance and Administration’s web page under Vendor 
Information, Standard Attachments and General Terms at the following address: 
https://www.eProcurement.ky.gov. 
 
Bidders currently certified as being in compliance by the Finance and Administration Cabinet 
may submit a copy of their approval letter in lieu of the referenced EEO forms. 
 
For questions or assistance please contact the Finance and Administration Cabinet by email at 
finance.contractcompliance@ky.gov or by phone at 502-564-2874. 
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General Decision Number: KY160102 03/25/2016  KY102 

Superseded General Decision Number: KY20150102 

State: Kentucky 

Construction Type: Highway 

Counties: Allen, Ballard, Butler, Caldwell, Calloway,  
Carlisle, Christian, Crittenden, Daviess, Edmonson, Fulton,  
Graves, Hancock, Henderson, Hickman, Hopkins, Livingston,  
Logan, Lyon, Marshall, McCracken, McLean, Muhlenberg, Ohio,  
Simpson, Todd, Trigg, Union, Warren and Webster Counties in  
Kentucky. 

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building  
structures in rest area projects & railroad construction; 
bascule, suspension & spandrel arch bridges designed for  
commercial navigation, bridges involving marine construction;  
and other major bridges). 

Note: Under Executive Order (EO) 13658, an hourly minimum wage 
of $10.15 for calendar year 2016 applies to all contracts 
subject to the Davis-Bacon Act for which the solicitation was 
issued on or after January 1, 2015. If this contract is covered 
by the EO, the contractor must pay all workers in any 
classification listed on this wage determination at least 
$10.15 (or the applicable wage rate listed on this wage 
determination, if it is higher) for all hours spent performing 
on the contract in calendar year 2016. The EO minimum wage rate 
will be adjusted annually. Additional information on contractor 
requirements and worker protections under the EO is available 
at www.dol.gov/whd/govcontracts. 

Modification Number     Publication Date 
          0              01/08/2016 
          1              02/19/2016 
          2              03/25/2016 

 BRIN0004-002 06/01/2015 

BALLARD, BUTLER, CALDWELL, CARLISLE, CRITTENDEN, DAVIESS, 
EDMONSON, FULTON, GRAVES, HANCOCK, HENDERSON, HICKMAN, 
HOPKINS, LIVINGSTON, LYON, MARSHALL, MCCRACKEN, MCLEAN, 
MUHLENBERG, OHIO, UNION, and WEBSTER COUNTIES 

                                  Rates          Fringes 

BRICKLAYER   
     Ballard, Caldwell,  
     Carlisle, Crittenden,  
     Fulton, Graves, Hickman,  
     Livingston, Lyon,  
     Marshall, and McCracken  
     Counties....................$ 29.52            13.37 
     Butler, Edmonson, Hopkins,  

Page 1 of 14

3/25/2016http://www.wdol.gov/wdol/scafiles/davisbacon/KY102.dvb?v=2
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     Muhlenberg, and Ohio  
     Counties....................$ 25.96            10.64 
     Daviess, Hancock,  
     Henderson, McLean, Union,  
     and Webster Counties........$ 28.68            13.72 
---------------------------------------------------------------- 
 BRTN0004-005 06/01/2015 

ALLEN, CALLOWAY, CHRISTIAN, LOGAN, SIMPSON, TODD, TRIGG, and 
WARREN COUNTIES 

                                  Rates          Fringes 

BRICKLAYER.......................$ 25.96            10.64 
---------------------------------------------------------------- 
 CARP0357-002 05/01/2015 

                                  Rates          Fringes 

CARPENTER........................$ 27.50            16.02 
Diver............................$ 41.63            16.02 
PILEDRIVERMAN....................$ 27.75            16.02 
---------------------------------------------------------------- 
 ELEC0369-006 05/27/2015 

BUTLER, EDMONSON, LOGAN, TODD & WARREN COUNTIES: 

                                  Rates          Fringes 

ELECTRICIAN......................$ 30.01            15.65 
---------------------------------------------------------------- 
 ELEC0429-001 06/01/2015 

ALLEN & SIMPSON COUNTIES: 

                                  Rates          Fringes 

ELECTRICIAN......................$ 24.84            11.90 
---------------------------------------------------------------- 
 ELEC0816-002 06/01/2015 

BALLARD, CALDWELL, CALLOWAY, CARLISLE, CHRISTIAN, CRITTENDEN, 
FULTON (Except a 5 mile radius of City Hall in Fulton), GRAVES, 
HICKMAN, LIVINGSTON, LYON, MARSHALL, MCCRACKEN & TRIGG COUNTIES: 

                                  Rates          Fringes 

ELECTRICIAN......................$ 31.03       25.5%+6.35 

Cable spicers receive $.25 per hour additional. 
---------------------------------------------------------------- 
 ELEC1701-003 01/01/2015 

DAVIESS, HANCOCK, HENDERSON, HOPKINS, MCLEAN, MUHLENBERG, OHIO, 
UNION & WEBSTER COUNTIES: 

                                  Rates          Fringes 

Page 2 of 14
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ELECTRICIAN......................$ 30.15            14.69 

Cable spicers receive $.25 per hour additional. 
---------------------------------------------------------------- 
 ELEC1925-002 01/01/2015 

FULTON COUNTY (Up to a 5 mile radius of City Hall in Fulton): 

                                  Rates          Fringes 

CABLE SPLICER....................$ 25.00            10.27 
ELECTRICIAN......................$ 24.55            11.51 
---------------------------------------------------------------- 
 ENGI0181-017 07/01/2015 

                                  Rates          Fringes 

POWER EQUIPMENT OPERATOR   
     GROUP 1.....................$ 29.95            14.40 
     GROUP 2.....................$ 27.26            14.40 
     GROUP 3.....................$ 27.68            14.40 
     GROUP 4.....................$ 26.96            14.40 

OPERATING ENGINEER CLASSIFICATIONS    

  GROUP 1 - A-Frame Winch Truck; Auto Patrol; Backfiller; 
  Batcher Plant; Bituminous Paver; Bituminous Transfer 
  Machine; Boom Cat; Bulldozer; Mechanic; Cableway; Carry-All 
  Scoop; Carry Deck Crane; Central Compressor Plant; Cherry 
  Picker; Clamshell; Concrete Mixer (21 cu. ft. or Over); 
  Concrete Paver; Truck-Mounted Concrete Pump; Core Drill; 
  Crane; Crusher Plant; Derrick; Derrick Boat; Ditching & 
  Trenching Machine; Dragline; Dredge Operator; Dredge 
  Engineer; Elevating Grader & Loaders; Grade-All; Gurries; 
  Heavy Equipment Robotics Operator/Mechanic; High Lift; 
  Hoe-Type Machine; Hoist (Two or More Drums); Hoisting 
  Engine (Two or More Drums); Horizontal Directional Drill 
  Operator; Hydrocrane; Hyster; KeCal Loader; LeTourneau; 
  Locomotive; Mechanic; Mechanically Operated Laser Screed; 
  Mechanic Welder; Mucking Machine; Motor Scraper; Orangepeel 
  Bucket; Overhead Crane; Piledriver; Power Blade; Pumpcrete; 
  Push Dozer; Rock Spreader, attached to equipment; Rotary 
  Drill; Roller (Bituminous); Rough Terrain Crane; Scarifier; 
  Scoopmobile; Shovel; Side Boom; Subgrader; Tailboom; 
  Telescoping Type Forklift; Tow or Push Boat; Tower Crane 
  (French, German & other types); Tractor Shovel; Truck 
  Crane; Tunnel Mining Machines, including Moles, Shields or 
  similar types of Tunnel Mining Equipment 

  GROUP 2 - Air Compressor (Over 900 cu. ft. per min.); 
  Bituminous Mixer; Boom Type Tamping Machine; Bull Float; 
  Concrete Mixer (Under 21 cu. ft.); Dredge Engineer; 
  Electric Vibrator; Compactor/Self-Propelled Compactor; 
  Elevator (One Drum or Buck Hoist); Elevator (When used to 
  Hoist Building Material); Finish Machine; Firemen & Hoist 
  (One Drum); Flexplane; Forklift (Regardless of Lift 
  Height); Form Grader; Joint Sealing Machine; Outboard Motor 
  Boat; Power Sweeper (Riding Type); Roller (Rock); Ross 
  Carrier; Skid Mounted or Trailer Mounted Conrete Pump; Skid 
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  Steer Machine with all Attachments; Switchman or Brakeman; 
  Throttle Valve Person; Tractair & Road Widening Trencher; 
  Tractor (50 H.P. or Over); Truck Crane Oiler; Tugger; 
  Welding Machine; Well Points;& Whirley Oiler 

  GROUP 3 -All Off Road Material Handling Equipment, including 
  Articulating Dump Trucks; Greaser on Grease Facilities 
  servicing Heavy Equipment 

  GROUP 4 - Bituminous Distributor; Burlap & Curing Machine; 
  Cement Gun; Concrete Saw; Conveyor; Deckhand Oiler; Grout 
  Pump; Hydraulic Post Driver; Hydro Seeder; Mud Jack; Oiler; 
  Paving Joint Machine; Power Form Handling Equipment; Pump; 
  Roller (Earth); Steerman; Tamping Machine; Tractor (Under 
  50 H.P.); & Vibrator 

  CRANES - with booms 150 ft. & Over (Including JIB), and where 
  the length of the boom in combination with the length of 
  the piling equals or exceeds 150 ft. -  $1.00 above Group 1 
  rate 

  EMPLOYEES ASSIGNED TO WORK BELOW GROUND LEVEL ARE TO BE PAID 
  10% ABOVE BASIC WAGE RATE.  THIS DOES NOT APPLY TO OPEN CUT 
  WORK. 

---------------------------------------------------------------- 
 IRON0070-005 06/01/2015 

BUTLER COUNTY (Eastern eighth, including the Townships of 
Decker, Lee & Tilford); 
EDMONSON COUNTY (Northern three-fourths, including the 
Townships of Asphalt, Bee Spring, Brownsville, Grassland, Huff, 
Kyrock, Lindseyville, Mammoth Cave, Ollie, Prosperity, Rhoda, 
Sunfish &  Sweden) 

                                  Rates          Fringes 

IRONWORKER   
     Structural; Ornamental;  
     Reinforcing; Precast  
     Concrete Erectors...........$ 27.56            20.30 
---------------------------------------------------------------- 
 IRON0103-004 08/01/2015 

DAVIESS, HANCOCK, HENDERSON, HOPKINS, MCLEAN, OHIO, UNION & 
WEBSTER COUNTIES 
BUTLER COUNTY (Townships of Aberdeen, Bancock, Casey, 
Dexterville, Dunbar, Elfie, Gilstrap, Huntsville, Logansport, 
Monford, Morgantown, Provo, Rochester, South Hill & Welchs 
Creek); 
CALDWELL COUNTY (Northeastern third, including the Township of 
Creswell); 
CHRISTIAN COUNTY (Northern third, including the Townships of 
Apex, Crofton, Kelly, Mannington & Wynns); 
CRITTENDEN COUNTY (Northeastern half, including the Townships 
of  Grove, Mattoon, Repton, Shady Grove & Tribune); 
MUHLENBERG COUNTY (Townships of Bavier, Beech Creek Junction, 
Benton, Brennen, Browder, Central City, Cleaton, Depoy, 
Drakesboro, Eunis, Graham, Hillside, Luzerne, Lynn City, 
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Martwick, McNary, Millport, Moorman, Nelson, Paradise, 
Powderly,  South Carrollton, Tarina & Weir) 

                                  Rates          Fringes 

Ironworkers:.....................$ 28.14           18.675 
---------------------------------------------------------------- 
 IRON0492-003 05/01/2014 

ALLEN, LOGAN, SIMPSON, TODD & WARREN COUNTIES 
BUTLER COUNTY (Southern third, including the Townships of 
Boston, Berrys Lick, Dimple, Jetson, Quality, Sharer, Sugar 
Grove & Woodbury); 
CHRISTIAN COUNTY (Eastern two-thirds, including the Townships 
of Bennettstown, Casky, Herndon, Hopkinsville, Howell, 
Masonville, Pembroke & Thompsonville); 
EDMONSON COUNTY (Southern fourth, including the Townships of 
Chalybeate & Rocky Hill); 
MUHLENBERG COUNTY (Southern eighth, including the Townships of 
Dunnior, Penrod & Rosewood) 

                                  Rates          Fringes 

Ironworkers:.....................$ 24.33            11.48 
---------------------------------------------------------------- 
* IRON0782-006 05/01/2015 

BALLARD, CALLOWAY, CARLISLE, FULTON, GRAVES, HICKMAN, 
LIVINGSTON, LYON, MARSHALL, MCCRACKEN & TRIGG COUNTIES 
CALDWELL COUNTY (Southwestern two-thirds, including the 
Townships  of Cedar Bluff, Cider, Claxton, Cobb, Crowtown, 
Dulaney, Farmersville, Fredonia, McGowan, Otter Pond & 
Princeton); 
CHRISTIAN COUNTY (Western third, Excluding the Townships of 
Apex, Crofton, Kelly, Mannington, Wynns, Bennettstown, Casky, 
Herndon, Hopkinsville, Howell, Masonville, Pembroke & 
Thompsonville); 
CRITTENDEN COUNTY (Southwestern half, including the Townships 
of  Crayne, Dycusburg, Frances, Marion, Mexico, Midway, 
Sheridan & Told) 

                                  Rates          Fringes 

Ironworkers:   
     Projects with a total  
     contract cost of  
     $20,000,000.00 or above.....$ 27.09            20.66 
     All Other Work..............$ 26.00            19.86 
---------------------------------------------------------------- 
 LABO0189-005 07/01/2015 

BALLARD, CALLOWAY, CARLISLE, FULTON, GRAVES, HICKMAN, 
LIVINGSTON, LYON, MARSHALL & MCCRACKEN COUNTIES 

                                  Rates          Fringes 

Page 5 of 14

3/25/2016http://www.wdol.gov/wdol/scafiles/davisbacon/KY102.dvb?v=2

OHIO COUNTY
092GR16P026-CB06

Contract ID:  162151
Page 110 of 125



Laborers:   
     GROUP 1.....................$ 22.30            12.46 
     GROUP 2.....................$ 22.55            12.46 
     GROUP 3.....................$ 22.60            12.46 
     GROUP 4.....................$ 23.20            12.46 

LABORER CLASSIFICATIONS    

  GROUP 1 - Aging & Curing of Concrete; Asbestos Abatement 
  Worker; Asphalt Plant; Asphalt; Batch Truck Dump; Carpenter 
  Tender; Cement Mason Tender; Cleaning of Machines; 
  Concrete; Demolition; Dredging; Environmental - Nuclear, 
  Radiation, Toxic & Hazardous Waste - Level D; Flagperson; 
  Grade Checker; Hand   Digging & Hand Back Filling; Highway 
  Marker Placer; Landscaping, Mesh Handler & Placer; Puddler; 
  Railroad; Rip-rap & Grouter; Right-of-Way; Sign, Guard Rail 
  & Fence Installer; Signal Person; Sound Barrier Installer; 
  Storm & Sanitary Sewer; Swamper; Truck Spotter & Dumper; 
  Wrecking of Concrete Forms; General Cleanup 

  GROUP 2 - Batter Board Man (Sanitary & Storm Sewer); 
  Brickmason Tender; Mortar Mixer Operator; Scaffold Builder; 
  Burner & Welder; Bushammer; Chain Saw Operator; Concrete 
  Saw Operator; Deckhand Scow Man; Dry Cement Handler; 
  Environmental - Nuclear, Radiation, Toxic & Hazardous Waste 
  - Level C; Forklift Operator for Masonary; Form Setter; 
  Green Concrete Cutting; Hand Operated Grouter & Grinder 
  Machine Operator; Jackhammer; Pavement Breaker; Paving 
  Joint Machine; Pipelayer; Plastic Pipe Fusion; Power Driven 
  Georgia Buggy & Wheel Barrow; Power Post Hole Digger; 
  Precast Manhole Setter; Walk-Behind Tamper; Walk-Behind 
  Trencher; Sand   Blaster; Concrete Chipper; Surface 
  Grinder; Vibrator Operator; Wagon Driller 

  GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzleman; Gunnite 
  Operator & Mixer; Grout Pump Operator; Blaster; Side Rail 
  Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free 
  Air); Water Blaster 

  GROUP 4 - Caisson Worker (Free Air); Cement Finisher; 
  Environmental - Nuclear, Radiation, Toxic & Hazardous Waste 
  - Levels A & B; Miner & Driller (Free Air); Tunnel Blaster; 
  & Tunnel Mucker (Free Air); Directional & Horizontal 
  Boring; Air Track Drillers (All Types); Powdermen & 
  Blasters; Troxler & Concrete Tester if Laborer is Utilized 

---------------------------------------------------------------- 
 LABO0189-006 07/01/2014 

ALLEN, BUTLER, CALDWELL, CHRISTIAN, DAVIESS, EDMONSON, HANCOCK, 
HOPKINS, LOGAN, MCLEAN, MUHLENBERG, OHIO, SIMPSON, TODD, TRIGG 
& WARREN COUNTIES 

                                  Rates          Fringes 

Laborers:   
     GROUP 1.....................$ 22.66            11.10 
     GROUP 2.....................$ 22.91            11.10 
     GROUP 3.....................$ 22.96            11.10 
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     GROUP 4.....................$ 23.56            11.10 

LABORER CLASSIFICATIONS    

  GROUP 1 - Aging & Curing of Concrete; Asbestos Abatement 
  Worker; Asphalt Plant; Asphalt; Batch Truck Dump; Carpenter 
  Tender; Cement Mason Tender; Cleaning of Machines; 
  Concrete; Demolition; Dredging; Environmental - Nuclear, 
  Radiation, Toxic & Hazardous Waste - Level D; Flagperson; 
  Grade Checker; Hand   Digging & Hand Back Filling; Highway 
  Marker Placer; Landscaping, Mesh Handler & Placer; Puddler; 
  Railroad; Rip-rap & Grouter; Right-of-Way; Sign, Guard Rail 
  & Fence Installer; Signal Person; Sound Barrier Installer; 
  Storm & Sanitary Sewer; Swamper; Truck Spotter & Dumper; 
  Wrecking of Concrete Forms; General Cleanup 

  GROUP 2 - Batter Board Man (Sanitary & Storm Sewer); 
  Brickmason Tender; Mortar Mixer Operator; Scaffold Builder; 
  Burner & Welder; Bushammer; Chain Saw Operator; Concrete 
  Saw Operator; Deckhand Scow Man; Dry Cement Handler; 
  Environmental - Nuclear, Radiation, Toxic & Hazardous Waste 
  - Level C; Forklift Operator for Masonary; Form Setter; 
  Green Concrete Cutting; Hand Operated Grouter & Grinder 
  Machine Operator; Jackhammer; Pavement Breaker; Paving 
  Joint Machine; Pipelayer; Plastic Pipe Fusion; Power Driven 
  Georgia Buggy & Wheel Barrow; Power Post Hole Digger; 
  Precast Manhole Setter; Walk-Behind Tamper; Walk-Behind 
  Trencher; Sand   Blaster; Concrete Chipper; Surface 
  Grinder; Vibrator Operator; Wagon Driller 

  GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzleman; Gunnite 
  Operator & Mixer; Grout Pump Operator; Blaster; Side Rail 
  Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free 
  Air); Water Blaster 

  GROUP 4 - Caisson Worker (Free Air); Cement Finisher; 
  Environmental - Nuclear, Radiation, Toxic & Hazardous Waste 
  - Levels A & B; Miner & Driller (Free Air); Tunnel Blaster; 
  & Tunnel Mucker (Free Air); Directional & Horizontal 
  Boring; Air Track Drillers (All Types); Powdermen & 
  Blasters; Troxler & Concrete Tester if Laborer is Utilized 

---------------------------------------------------------------- 
 LABO0561-001 07/01/2015 

CRITTENDEN, HENDERSON, UNION & WEBSTER COUNTIES 

                                  Rates          Fringes 

Laborers:   
     GROUP 1.....................$ 21.86            13.30 
     GROUP 2.....................$ 22.11            13.30 
     GROUP 3.....................$ 22.16            13.30 
     GROUP 4.....................$ 22.76            13.30 

LABORER CLASSIFICATIONS    

  GROUP 1 - Aging & Curing of Concrete; Asbestos Abatement 
  Worker; Asphalt Plant; Asphalt; Batch Truck Dump; Carpenter 
  Tender; Cement Mason Tender; Cleaning of Machines; 
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  Concrete; Demolition; Dredging; Environmental - Nuclear, 
  Radiation, Toxic & Hazardous Waste - Level D; Flagperson; 
  Grade Checker; Hand   Digging & Hand Back Filling; Highway 
  Marker Placer; Landscaping, Mesh Handler & Placer; Puddler; 
  Railroad; Rip-rap & Grouter; Right-of-Way; Sign, Guard Rail 
  & Fence Installer; Signal Person; Sound Barrier Installer; 
  Storm & Sanitary Sewer; Swamper; Truck Spotter & Dumper; 
  Wrecking of Concrete Forms; General Cleanup 

  GROUP 2 - Batter Board Man (Sanitary & Storm Sewer); 
  Brickmason Tender; Mortar Mixer Operator; Scaffold Builder; 
  Burner & Welder; Bushammer; Chain Saw Operator; Concrete 
  Saw Operator; Deckhand Scow Man; Dry Cement Handler; 
  Environmental - Nuclear, Radiation, Toxic & Hazardous Waste 
  - Level C; Forklift Operator for Masonary; Form Setter; 
  Green Concrete Cutting; Hand Operated Grouter & Grinder 
  Machine Operator; Jackhammer; Pavement Breaker; Paving 
  Joint Machine; Pipelayer; Plastic Pipe Fusion; Power Driven 
  Georgia Buggy & Wheel Barrow; Power Post Hole Digger; 
  Precast Manhole Setter; Walk-Behind Tamper; Walk-Behind 
  Trencher; Sand   Blaster; Concrete Chipper; Surface 
  Grinder; Vibrator Operator; Wagon Driller 

  GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzleman; Gunnite 
  Operator & Mixer; Grout Pump Operator; Blaster; Side Rail 
  Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free 
  Air); Water Blaster 

  GROUP 4 - Caisson Worker (Free Air); Cement Finisher; 
  Environmental - Nuclear, Radiation, Toxic & Hazardous Waste 
  - Levels A & B; Miner & Driller (Free Air); Tunnel Blaster; 
  & Tunnel Mucker (Free Air); Directional & Horizontal 
  Boring; Air Track Drillers (All Types); Powdermen & 
  Blasters; Troxler & Concrete Tester if Laborer is Utilized 

---------------------------------------------------------------- 
 PAIN0032-002 05/01/2015 

BALLARD COUNTY 

                                  Rates          Fringes 

Painters:   
     Bridges.....................$ 32.56            15.18 
     All Other Work..............$ 30.26            15.18 

  Spray, Blast, Steam, High & Hazardous (Including Lead 
  Abatement) and All Epoxy - $1.00 Premium 

---------------------------------------------------------------- 
 PAIN0118-003 06/01/2014 

EDMONSON COUNTY: 

                                  Rates          Fringes 

Painters:   
     Brush & Roller..............$ 18.50            11.97 
     Spray, Sandblast, Power  
     Tools, Waterblast & Steam  
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     Cleaning....................$ 19.50            11.97 
---------------------------------------------------------------- 
 PAIN0156-006 04/01/2015 

DAVIESS, HANCOCK, HENDERSON, MCLEAN, OHIO, UNION & WEBSTER 
COUNTIES 

                                  Rates          Fringes 

Painters:   
     BRIDGES 
      GROUP 1....................$ 27.60            12.85 
      GROUP 2....................$ 27.85            12.85 
      GROUP 3....................$ 28.60            12.85 
      GROUP 4....................$ 29.60            12.85 
     ALL OTHER WORK: 
      GROUP 1....................$ 26.45            12.85 
      GROUP 2....................$ 26.70            12.85 
      GROUP 3....................$ 27.45            12.85 
      GROUP 4....................$ 28.45            12.85 

PAINTER CLASSIFICATIONS   

GROUP 1 - Brush & Roller   

GROUP 2 - Plasterers   

  GROUP 3 - Spray; Sandblast; Power Tools; Waterblast; 
  Steamcleaning; Brush & Roller of Mastics, Creosotes, Kwinch 
  Koate & Coal Tar Epoxy 

  GROUP 4 - Spray of Mastics, Creosotes, Kwinch Koate & Coal 
  Tar  Epoxy 

---------------------------------------------------------------- 
 PAIN0456-003 01/01/2015 

ALLEN, BUTLER, LOGAN, MUHLENBERG, SIMPSON, TODD & WARREN 
COUNTIES: 

                                  Rates          Fringes 

Painters:   
     BRIDGES 
      Brush & Roller.............$ 23.25             9.95 
      Spray; Sandblast; Power  
      Tools; Waterblast & Steam  
      Cleaning...................$ 24.25             9.95 
     ALL OTHER WORK 
      Brush & Roller.............$ 19.25             9.95 
      Spray; Sandblast; Power  
      Tools; Waterblast & Steam  
      Cleaning...................$ 20.25             9.95 

ALL OTHER WORK - HIGH TIME PAY 
Over 35 feet (up to 100 feet) - $1.00 above base wage 
100 feet and over - $2.00 above base wage 
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  DURING SPRAY PAINTING AND SANDBLASTING OPERATIONS, POT 
  TENDERS SHALL RECEIVE THE SAME WAGE RATES AS THE SPRAY 
  PAINTER OR NOZZLE OPERATOR 

---------------------------------------------------------------- 
 PAIN0500-002 06/01/2015 

CALDWELL, CALLOWAY, CARLISLE, CHRISTIAN, CRITTENDEN, FULTON, 
GRAVES, HICKMAN, HOPKINS, LIVINGSTON, LYON, MARSHALL, MCCRACKEN 
& TRIGG COUNTIES: 

                                  Rates          Fringes 

Painters:   
     Bridges.....................$ 26.85            12.35 
     All Other Work..............$ 20.60            12.35 

  Waterblasting units with 3500 PSI and above - $.50 premium 
  Spraypainting and all abrasive blasting - $1.00 premium 
  Work 40 ft. and above ground level - $1.00 premium 

---------------------------------------------------------------- 
 PLUM0184-002 07/01/2013 

BALLARD, CALDWELL, CALLOWAY, CARLISLE, CHRISTIAN, CRITTENDEN, 
FULTON, GRAVES, HICKMAN, LIVINGSTON, LYON, MARSHALL, MCCRACKEN 
and TRIGG COUNTIES 

                                  Rates          Fringes 

Plumber; Steamfitter.............$ 33.11            14.83 
---------------------------------------------------------------- 
* PLUM0502-004 08/01/2015 

ALLEN, BUTLER, EDMONSON, SIMPSON & WARREN 

                                  Rates          Fringes 

Plumber; Steamfitter.............$ 32.00            19.13 
---------------------------------------------------------------- 
 PLUM0633-002 07/01/2015 

DAVIESS, HANCOCK, HENDERSON, HOPKINS, LOGAN, MCLEAN, 
MUHLENBERG,  OHIO, TODD, UNION & WEBSTER COUNTIES: 

                                  Rates          Fringes 

PLUMBER/PIPEFITTER...............$ 31.54            14.78 
---------------------------------------------------------------- 
 TEAM0089-003 03/30/2014 

ALLEN, BUTLER, EDMONSON, LOGAN, SIMPSON & WARREN COUNTIES 

                                  Rates          Fringes 

Truck drivers:   
     Zone 1: 
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      Group 1....................$ 19.58            17.83 
      Group 2....................$ 19.76            17.83 
      Group 3....................$ 19.84            17.83 
      Group 4....................$ 19.86            17.83 

GROUP 1 - Greaser; Tire Changer    

  GROUP 2 - Truck Mechanic; Single Axle Dump; Flat Bed; All 
  Terrain Vehicles when used to haul materials; Semi Trailer 
  or Pole Trailer when used to pull building materials and 
  equipment; Tandem Axle Dump; Driver of Distributors 

GROUP 3 - Mixer All Types    

  GROUP 4 - Winch and A-Frame when used in transporting 
  materials; Ross Carrier; Fork Lift when used to transport 
  building materials; Driver on Pavement Breaker; Euclid and 
  Other Heavy Earth Moving Equipment; Low Boy; Articulator 
  Cat; Five Axle Vehicle 

---------------------------------------------------------------- 
 TEAM0215-003 03/31/2013 

DAVIESS, HANCOCK, HENDERSON, HOPKINS, MCLEAN, MUHLENBERG, OHIO 
& WEBSTER COUNTIES 

                                  Rates          Fringes 

TRUCK DRIVER   
     Group 1.....................$ 20.93            16.85 
     Group 2.....................$ 21.16            16.85 
     Group 3.....................$ 21.23            16.85 
     Group 4.....................$ 21.24            16.85 

GROUP 1: Greaser, Tire Changer 

GROUP 2: Truck Mechanic 

  GROUP 3: Single Axle Dump; Flat Bed; All Terrain Vehicle when 
  used to haul materials; Semi Trailer or Pole Trailer when 
  used to pull building materials and equipment; Tandem Axle 
  Dump; Driver of Distributors; Mixer All Types 

  GROUP 4: Euclid and other heavy earth moving equipment; Low 
  Boy; Articulator Cat; 5 Axle Vehicle; Winch and A- Frame 
  when used in transporting materials; Ross Carrier; Fork 
  Lift when used to transport building materials; Driver on 
  Pavement Breaker 

---------------------------------------------------------------- 
 TEAM0236-001 03/31/2013 

BALLARD, CALDWELL, CALLOWAY, CARLISLE, CHRISTIAN, CRITTENDEN, 
FULTON,  GRAVES, HICKMAN, LIVINGSTON, LYON, MARSHALL, 
MCCRACKEN,TODD &  TRIGG COUNTIES 

                                  Rates          Fringes 
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TRUCK DRIVER   
     Group 1.....................$ 19.38            16.85 
     Group 2.....................$ 19.56            16.85 
     Group 3.....................$ 19.56            16.85 
     Group 4.....................$ 19.66            16.85 
     Group 5.....................$ 19.64            16.85 

GROUP 1: Greaser, Tire Changer 

GROUP 2: Truck Mechanic 

  GROUP 3: Single Axle Dump; Flat Bed; All Terrain Vehicle when 
  used to haul materials; Semi Trailer or Pole Trailer when 
  used to pull building materials and equipment; Tandem Axle 
  Dump; Drivers of Distributors 

  GROUP 4: Euclid and other heavy earth moving equipment; Low 
  Boy; Articulator Cat; Five Axle Vehicle; Winch and A-Frame 
  when used in transporting materials; Ross Carrier 

GROUP 5: Mixer All Types 

---------------------------------------------------------------- 

WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 

================================================================ 

Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 

---------------------------------------------------------------- 

The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination. The classifications are listed in alphabetical 
order of "identifiers" that indicate whether the particular 
rate is a union rate (current union negotiated rate for local), 
a survey rate (weighted average rate) or a union average rate 
(weighted union average rate). 

Union Rate Identifiers 

A four letter classification abbreviation identifier enclosed 
in dotted lines beginning with characters other than "SU" or 
"UAVG" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 
the union which prevailed in the survey for this 
classification, which in this example would be Plumbers. 0198 
indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number, 
005 in the example, is an internal number used in processing 
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the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 
2014. 

Union prevailing wage rates are updated to reflect all rate 
changes in the collective bargaining agreement (CBA) governing 
this classification and rate. 

Survey Rate Identifiers 

Classifications listed under the "SU" identifier indicate that 
no one rate prevailed for this classification in the survey and 
the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that 
classification.  As this weighted average rate includes all 
rates reported in the survey, it may include both union and 
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 
the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates 
the State of Louisiana. 2012 is the year of survey on which 
these classifications and rates are based. The next number, 007 
in the example, is an internal number used in producing the 
wage determination. 5/13/2014 indicates the survey completion 
date for the classifications and rates under that identifier. 

Survey wage rates are not updated and remain in effect until a 
new survey is conducted. 

Union Average Rate Identifiers 

Classification(s) listed under the UAVG identifier indicate 
that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the 
classifications was union data. EXAMPLE: UAVG-OH-0010 
08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in 
the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date 
for the classifications and rates under that identifier. 

A UAVG rate will be updated once a year, usually in January of 
each year, to reflect a weighted average of the current 
negotiated/CBA rate of the union locals from which the rate is 
based. 

---------------------------------------------------------------- 

                   WAGE DETERMINATION APPEALS PROCESS 

1.) Has there been an initial decision in the matter? This can 
be: 

*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
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On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 

With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 

            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 

3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 

            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

4.) All decisions by the Administrative Review Board are final. 

================================================================ 

          END OF GENERAL DECISION 
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Fringe benefit amounts are applicable for all hours worked except when otherwise noted. 
 
These rates are listed pursuant to the Kentucky Determination No. CR-15-I-HWY dated July 20, 
2015. 
 
No laborer, workman or mechanic shall be paid at a rate less than that of a Journeyman except 
those classified as bona fide apprentices. 
 
Apprentices or trainees shall be permitted to work as such subject to Administrative Regulations 
adopted by the Commissioner of Workplace Standards.  Copies of these regulations will be 
furnished upon request from any interested person. 
 
Before using apprentices on the job the contractor shall present to the Contracting Officer written 
evidence of registration of such employees in a program of a State apprenticeship and training 
agency approved and recognized by the U. S. Bureau of Apprenticeship and Training.  In the 
absence of such a State agency, the contractor shall submit evidence of approval and registration 
by the U. S. Bureau of Apprenticeship and Training. 
 
The contractor shall submit to the Contracting Officer, written evidence of the established 
apprenticeship-journeyman ratios and wage rates in the project area, which will be the basis for 
establishing such ratios and rates for the project under the applicable contract provisions. 
 
TO:   EMPLOYERS/EMPLOYEES 
 
PREVAILING WAGE SCHEDULE: 
 
The wages indicated on this wage schedule are the least permitted to be paid for the 
occupations indicated.  When an employee works in more than one classification, the 
employer must record the number of hours worked in each classification at the prescribed 
hourly base rate. 
 
OVERTIME: 
 
Overtime is to be paid after an employee works eight (8) hours a day or forty (40) hours a 
week, whichever gives the employee the greater wages.  At least time and one-half the base 
rate is required for all overtime.  A laborer, workman or mechanic and an employer may 
enter into a written agreement or a collective bargaining agreement to work more than 
eight (8) hours a calendar day but not more than ten (10) hours a calendar day for the 
straight time hourly rate.  Wage violations or questions should be directed to the 
designated Engineer or the undersigned. 
 
Director 
Division of Construction Procurement 
Frankfort, Kentucky 40622 
502-564-3500 
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INSURANCE 
 
 
The Contractor shall procure and maintain the following insurance in addition to the insurance required by law: 
 

1) Commercial General Liability-Occurrence form – not less than $2,000,000 General aggregate, 
$2,000,000 Products & Completed Aggregate, $1,000,000 Personal & Advertising, $1,000,000 each 
occurrence.  

 
2) Automobile Liability- $1,000,000 per accident  

 
3) Employers Liability: 

 
a) $100,000 Each Accident Bodily Injury 
b) $500,000 Policy limit Bodily Injury by Disease 
c) $100,000 Each Employee Bodily Injury by Disease 
 

4) The insurance required above must be evidenced by a Certificate of Insurance and this Certificate of 
Insurance must contain one of the following statements: 
a) "policy contains no deductible clauses." 
b) "policy contains _________________ (amount) deductible property damage clause but company 

will pay claim and collect the deductible from the insured." 
 

5) KENTUCKY WORKMEN'S COMPENSATION INSURANCE.  The contractor shall furnish evidence 
of coverage of all his employees or give evidence of self-insurance by submitting a copy of a certificate 
issued by the Workmen's Compensation Board. 

 
The cost of insurance is incidental to all contract items.  All subcontractors must meet the same minimum 
insurance requirements.  
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PROPOSAL BID ITEMS

Report Date 3/31/16
Page 1 of 2

162151

Section:  0001 - ROADWAY
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0010 00001 DGA BASE 80.00 TON $
0020 00190 LEVELING & WEDGING PG64-22 20.00 TON $
0030 00212 CL2 ASPH BASE 1.00D PG64-22 100.00 TON $
0040 00301 CL2 ASPH SURF 0.38D PG64-22 120.00 TON $

0050 01987
DELINEATOR FOR GUARDRAIL BI
DIRECTIONAL WHITE 28.00 EACH $

0060 02014 BARRICADE-TYPE III 24.00 EACH $
0070 02353 INSTALL GUARDRAIL-STEEL W BM-S FACE 1,350.00 LF $
0080 02360 GUARDRAIL TERMINAL SECTION NO 1 2.00 EACH $
0090 02371 GUARDRAIL END TREATMENT TYPE 7 12.00 EACH $
0100 02484 CHANNEL LINING CLASS III 80.00 TON $
0110 02562 TEMPORARY SIGNS 600.00 SQFT $

0120 02650
MAINTAIN & CONTROL TRAFFIC
SITE 1 KY 505 004-005 1.00 LS $

0130 02650
MAINTAIN & CONTROL TRAFFIC
SITE 2 KY 1414 000-001 1.00 LS $

0140 02650
MAINTAIN & CONTROL TRAFFIC
SITE 3 KY 1414 002-003 1.00 LS $

0150 02650
MAINTAIN & CONTROL TRAFFIC
SITE 4 KY 1414 007-008 1.00 LS $

0160 02676
MOBILIZATION FOR MILL & TEXT
SITE 1 - KY 505 004-005 1.00 LS $

0170 02676
MOBILIZATION FOR MILL & TEXT
SITE 2 - KY 1414 000-001 1.00 LS $

0180 02676
MOBILIZATION FOR MILL & TEXT
SITE 3 - KY 1414 002-003 1.00 LS $

0190 02676
MOBILIZATION FOR MILL & TEXT
SITE 4 - KY 1414 007-008 1.00 LS $

0200 02677 ASPHALT PAVE MILLING & TEXTURING 90.00 TON $

0210 02726
STAKING
SITE 1 - KY 505 004-005 1.00 LS $

0220 02726
STAKING
SITE 2 - KY 1414 000-001 1.00 LS $

0230 02726
STAKING
SITE 2 - KY 1414 002-003 1.00 LS $

0240 02726
STAKING
SITE 4 - KY 1414 007-008 1.00 LS $

0250 06510 PAVE STRIPING-TEMP PAINT-4 IN 800.00 LF $
0260 06514 PAVE STRIPING-PERM PAINT-4 IN 800.00 LF $

0270 08003
FOUNDATION PREPARATION
SITE 1 KY 505 004-005 1.00 LS $

0280 08003
FOUNDATION PREPARATION
SITE 2 KY 1414 000-001 1.00 LS $

0290 08003
FOUNDATION PREPARATION
SITE 3 KY 1414 002-003 1.00 LS $

0300 20257NC
SITE PREPARATION
SITE 1 KY 505 004-005 1.00 LS $

0310 20257NC
SITE PREPARATION
SITE 2 KY 1414 000-001 1.00 LS $

0320 20257NC
SITE PREPARATION
SITE 3 KY 1414 002-003 1.00 LS $
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PROPOSAL BID ITEMS

Report Date 3/31/16
Page 2 of 2

162151

LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

0330 20257NC
SITE PREPARATION
SITE 4 KY 1414 007-008 1.00 LS $

0340 21415ND
EROSION CONTROL
SITE 1 - KY 505 004-005 1.00 LS $

0350 21415ND
EROSION CONTROL
SITE 2 - KY 1414 000-001 1.00 LS $

0360 21415ND
EROSION CONTROL
SITE 3 - KY 1414 002-003 1.00 LS $

0370 21415ND
EROSION CONTROL
SITE 4 - KY 1414 007-008 1.00 LS $

0380 24575ES610

HEADWALL
 REINFORCED CONCRETE - 114"
EQUIVALENT PIPE CULVERT WITH PAVING
AND APRONS 2.00 EACH $

0390 20694EN AA1

ALUMINUM STRUCTURAL PLATE BOX
CULVERT
16'-2"X5'-1" 27.00 LF $

0400 20695EN AA2
STEEL STRUCTURAL PLATE BOX CULVERT
16'-2"X5'-1" 27.00 LF $

0410 20694EN BB1

ALUMINUM STRUCTURAL PLATE BOX
CULVERT
11'-4"X5'-0" 32.00 LF $

0420 20695EN BB2
STEEL STRUCTURAL PLATE BOX CULVERT
11'-4"X5'-0" 32.00 LF $

0430 20694EN CC1

ALUMINUM STRUCTURAL PLATE BOX
CULVERT
16'-2"X5'-1" 32.00 LF $

0440 20695EN CC2
STEEL STRUCTURAL PLATE BOX CULVERT
16'-2"X5'-1" 32.00 LF $

0450 22533EN DD1

ALUMINUM ALLOY STRUCT PLATE PIPE
ARCH
114" EQUIVALENT 41.00 LF $

0460 22534EN DD2
STEEL STRUCTURAL PLATE PIPE ARCH
114" EQUIVALENT 41.00 LF $

Section:  0002 - DEMOBILIZATION
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0470 02569 DEMOBILIZATION 1.00 LS $

OHIO COUNTY
092GR16P026-CB06

Contract ID:  162151
Page 125 of 125


